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CONTRACT BETWEEN
COUNTY OF LOS ANGELES
AND
(CONTRACTOR)
FOR
DEFENSE AND LAW ENFORCEMENT SOLUTION

This Contract (Contract) made and entered into this __ day of , 20 by and
between the County of Los Angeles (County) on behalf of its Sheriff's Department and
(Contractor). Contractor is located at

RECITALS

WHEREAS, Contractor is qualified by reason of experience, preparation, equipment,
organization, qualifications, and staffing to provide to the County the Work, as defined below
and contemplated by this Contract; and

WHEREAS, the County is authorized by, inter alia, California Government Code sections 26227
and 31000 to contract for goods and services, including the Work (as defined below)
contemplated herein; and

WHEREAS, the County issued a Request for Proposals (RFP) for the provision,
implementation, maintenance, and support of a Defense and Law Enforcement Solution
(Solution) for the Los Angeles County Sheriff's Department (Department); and

WHEREAS, Contractor has submitted a proposal to the County for the provision,
implementation, maintenance, and support of the Solution, based on which Contractor has been
selected for recommendation for award of this Contract.

NOW THEREFORE, in consideration of the mutual covenants contained herein, and for good
and valuable consideration, the parties agree to the following:

1.0 APPLICABLE DOCUMENTS

Exhibits A, B, C, D, E, F1, F2, F3, G, H, |, and J are attached to and form a part of this
Contract. In the event of any conflict or inconsistency in the definition or interpretation of
any word, responsibility, schedule, or the contents or description of any Task,
Deliverable, goods, Service, or other Work, or otherwise between the base Contract and
the Exhibits, or between Exhibits and Attachments, such conflict or inconsistency will be
resolved by giving precedence first to the terms and conditions of this Contract and then
to the Exhibits and Attachments according to the following priority.
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Standard Exhibits (Priority List):

Exhibit A Statement of Work
Attachment A.1 — Tasks and Deliverables
Attachment A.2 — Deliverable Acceptance Process
Attachment A.3 —Project Control Document and Specification List
(Placeholder)
Attachment A.4 — Systems Interfaces
Attachment A.5 —Virtual Hardware and Software Delivery List and
Specification Sheet [Not Attached to Sample Contract
Exhibits; see Exhibit 10 (Virtual Hardware and Software
Delivery List and Specification Sheet) of Appendix B
(Required Forms)]
Exhibit B Solution Requirements
Exhibit C Service Level Agreement
Attachment C.1 - County Information Security and Privacy Requirements
Attachment C.2 - Solution Response — Time Requirements
Attachment C.3 - Departmental Information Security Requirements
Attachment C.4 - Compliance with Departmental Encryption Requirements
Attachment C.5 - Departmental Application Security Requirements
Exhibit D County’s Administration
Exhibit E Contractor’'s Administration
Exhibit F1  Contractor Acknowledgement, Confidentiality, and Copyright Assignment
Agreement
Exhibit F2  Contractor Employee Acknowledgement, Confidentiality, and Copyright
Assignment Agreement
Exhibit F3  Contractor Non-Employee Acknowledgement, Confidentiality, and
Copyright Assignment Agreement
Exhibit G Safely Surrendered Baby Law
Exhibit H Pricing Schedule [Not Attached to Sample Contract Exhibits; see Exhibit 9
(Cost Proposal Form) of Appendix B (Required Forms)]
Schedule H.1 — Optional Work Schedule
Exhibit | Contract Discrepancy Report
Exhibit J Invoice Discrepancy Report

This Contract constitutes the complete and exclusive statement of understanding
between the parties, and supersedes all previous contracts, written and oral, and all
communications between the parties relating to the subject matter of this Contract. No
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2.0
21

Los Angeles County 3

change to this Contract will be valid unless prepared pursuant to Paragraph 10.1
(Amendments and Change Notices) below and signed by authorized representatives of
both parties.

DEFINITIONS
Standard Definitions

The headings herein contained are for convenience and reference only and are not
intended to define the scope of any provision thereof. The following words as used herein
and throughout must be construed to have the following meaning, unless otherwise
apparent from the context in which they are used.

2.1.1

2.1.2

213

214

21.5

2.1.6

2.1.7

Acceptance: The County’s written approval of any Tasks, Subtasks, Deliverables,
goods, Services or other Work, including Acceptance Tests and any work orders,
provided by Contractor to the County pursuant to this Contract.

Acceptance Criteria: Criteria for the County’s Acceptance of Contractor's Work
under this Contract, including any Change Notices executed hereunder.

Acceptance Test: The meaning set forth in Paragraph 12.1 (Acceptance Tests)
of this Contract.

Additional Products: Additional components of System Software, System
Hardware, and related Documentation that Contractor must provide upon the
County’s request therefor in accordance with Paragraph 3.3.4 (Optional Work) of
this Contract, for the System to meet both existing or future Solution Requirements
specified by the County, which will update Schedule H.1 (Optional Work Schedule)
to Exhibit H (Pricing Schedule) to this Contract. Once accepted and approved by
the County, Additional Products will become part of, and be deemed, the Solution
(as defined herein below) for the purpose of this Contract.

Amendment: A written instrument prepared and executed by the authorized
representatives of the parties, which revises and/or adds terms and conditions to
this Contract affecting the scope of Work, Term, payments or any term or
condition. All Amendments must be approved and executed by the parties in
accordance with Paragraph 10.1 (Amendments and Change Notices) of this
Contract.

Application  Modifications: ~ Programming, @ Programming  Modifications,
Replacement Products, Software Updates, and any Additional Products that may
be provided by Contractor to the County under this Contract. Once accepted and
approved by the County, Application Modifications will become part of, and be
deemed, Application Software for the purpose of this Contract.

Application Software: The Baseline Software, Application Modifications,
Replacement Products and as applicable, any Third-Party Software provided
therefor, and/or all Documentation thereto, having achieved Final Acceptance,
and any other software that Contractor licenses, develops, provides, implements,
maintains, and/or supports in accordance with the requirements under this
Contract.
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2.1.8 Baseline Software: The commercially available version(s) of Contractor’s
proprietary software, related Documentation, and any updates, enhancements, or
new versions commercially released during Solution Implementation, which
Contractor must modify and implement as part of Solution Implementation to meet
some or all Solution Requirements.

2.1.9 Business Day: Any day of eight working hours from 8:00 a.m. to 5:00 p.m. Pacific
Time (PT), Monday through Friday, excluding County-observed holidays.

2.1.10 Change Notice: A written instrument prepared and executed by County Project
Manager identifying any change requested by the County and or Contractor,
including for acquisition of Optional Work using Pool Dollars, which does not
affect the scope of Work, Term, payments or any term or condition of this
Contract. All Change Notices must be approved and executed in accordance with
Paragraph 10.1 (Amendments and Change Notices) of this Contract.

2.1.11 Client Environment: The computers, including all workstations, equipment,
devices and peripherals together with all associated Operating Software and
Application Software connected to the Production Environment for accessing and
using the Solution, including all associated System Hardware and System
Software.

2.1.12 Configurations: The modifications to, or functional arrangement of, data within the
Application Software and related Documentation that may be provided by
Contractor to the County during this Contract or as part of Optional Work for the
Solution to meet existing or future Solution Requirements specified by the County.

2.1.13 Contract: This agreement executed between the County and Contractor.
Included are all supplemental agreements amending or extending the Services
to be performed. This Contract sets forth the terms and conditions for the
issuance and performance of all Tasks, Subtasks, Deliverables, goods, Services,
and other Work.

2.1.14 Contract Sum: The total monetary amount authorized to be payable by the
County to Contractor under this Contract, as set forth in Paragraph 6.0 (Contract
Sum) of this Contract. The Contract Sum cannot be adjusted for any costs or
expenses whatsoever by Contractor.

2.1.15 Contractor: The person or persons, sole proprietor, partnership, joint venture,
corporation or other legal entity who has entered into an agreement with the
County to perform or execute the Work covered by this Contract.

2.1.16 Contractor Authorized Official(s): The individuals(s) designated by Contractor to
ensure Work performance and compliance to this Contract after the award of this
Contract.

2.1.17 Contractor Project Director: The person designated by Contractor responsible
for Contractor’'s performance of all Work and ensuring compliance with this
Contract.

2.1.18 Contractor Project Manager: The person designated by Contractor to administer
the Contract operations under this Contract.
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2.1.19
2.1.20

2.1.21

2.1.22

2.1.23

2.1.24

2.1.25
2.1.26

2.1.27

2.1.28

Los Angeles County

County Counsel: The County’s Office of the County Counsel.

County Materials: The meaning set forth in Paragraph 81.0 (Ownership of
Materials, Software and Copyright) of this Contract.

County Project Director: Person designated by the County with authority for the
County on contractual or administrative matters relating to this Contract that
cannot be resolved by County Project Manager. All references here forward to
County Project Director will mean, “County Project Director or his/her authorized
designee.”

County Project Manager: Person designated by County Project Director to
manage the operations under this Contract. All references here forward to
County Project Manager will mean, “County Project Manager or his/her
authorized designee.”

Customizations: Same as Programming or Programming Modifications made to
the Baseline Software, including related Documentation, and which are provided
by Contractor upon the County’s request as part of this Contract or Optional Work
for the Solution to meet existing or future Solution Requirements specified by the
County. Customizations will become part of, and be deemed, Application
Software for the purpose of this Contract.

Data Conversion: Tasks and Deliverables associated with the conversion of the
County’s existing data as part of Solution Implementation Services, as further
specified in Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of
Work) to this Contract.

Day(s): Calendar day(s) unless otherwise specified.

Deficiency; Deficiencies; Defect(s): Any material malfunction, error or defect in
the design, development, implementation, materials, and/or workmanship; any
failure to meet or comply with or deviation from Solution Requirements,
specifications, County approved Deliverables, any published and/or mutually
agreed upon standards or any other representations or warranties by Contractor
under this Contract regarding the Solution; and/or any other problem which results
in the Solution, or any component thereof, not performing in compliance with the
provisions of this Contract, including, but not limited to, the specifications and
Solution Requirements.

Deficiency Credits or “Service Credits”: Credits or any other form of discount to
be applied to the applicable Service Fees for Contractor’s failure to correct a
Solution Deficiency within a prescribed period, including, but not limited to,
Unscheduled Downtime or any Solution/System Performance Deficiency, as
further specified in Exhibit C (Service Level Agreement) to this Contract.

Deliverable: Items and/or Services provided or to be provided by Contractor
under this Contract, including any of the numbered Deliverables set forth in
Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of Work) to this
Contract.
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2.1.29

2.1.30

2.1.31

2.1.32

2.1.33

2.1.34

2.1.35

2.1.36

2.1.37

2.1.38

Los Angeles County

Disabling Device: Any device, method or means including, without limitation, the
use of any “virus”, “lockup”, “time bomb”, “key lock”, “worm”, “back door” or
“Trojan Horse” device or program, or any disabling code, which has the potential
or capability of compromising the security of the County’s confidential or
proprietary information; or of causing any unplanned interruption of; or
accessibility of the Solution or any component to the County or any User, or
which could alter, destroy or inhibit the use of the Solution or any component, or
the data as further specified in Paragraph 13.1 (General Warranties) of this

Contract.

Disaster: The meaning set forth in Exhibit C (Service Level Agreement) to this
Contract.

Documentation: Any and all written and electronic materials provided or made
available by Contractor under this Contract, including, but not limited to,
documentation relating to software and hardware specifications and functions,
training course materials, specifications including Solution Requirements,
technical manuals, handbooks, flow charts, technical information, reference
materials, user manuals, operating manuals, quick reference guides, FAQs, and
all other instructions and reference materials relating to the capabilities, operation,
installation and use of the Solution and/or applicable components. Documentation
in electronic form must be in software formats acceptable to the County.

Downtime: The period during which a Solution component cannot be accessed
due to a Deficiency, as further specified in Exhibit C (Service Level Agreement)
to this Contract.

Final Acceptance: The County’s Acceptance of full Solution Implementation
consistent with the Solution Requirements hereunder as evidenced by the
County’s written approval in accordance with the terms of this Contract of the
designated Deliverables under Attachment A.1 (Tasks and Deliverables) to
Exhibit A (Statement of Work) to this Contract.

Fiscal Year: The 12-month period beginning July 1st and ending the following
June 30th.

Go-Live or “Production Cutover”: The cutover of the Solution to the Production
Environment pursuant to Attachment A.1. (Tasks and Deliverables) to Exhibit A
(Statement of Work) to this Contract.

Hardware Upgrade: Any addition to, or replacement of, any component of the
Solution Hardware available or made available after the initial Go-Live of the
Solution, in order to comply with Exhibit A (Statement of Work), Attachment A.1
(Tasks and Deliverables), Exhibit B (Solution Requirements), Exhibit C (Service
Level Agreement), and/or any of the specifications set forth in this Contract.

Holdback: The meaning set forth in Paragraph 7.1.13 (Holdbacks) of this
Contract.

Implementation Period: The period from the effective date of this Contract
through the Solution’s Final Acceptance by the County.
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2.1.39

2.1.40

2.1.41

2.1.42

2.1.43

2.1.44

2.1.45

2.1.46

2.1.47

2.1.48

2.1.49

2.1.50

Los Angeles County

Interface: The set of software mechanisms used for the transfer of electronic data
and/or software commands among and between computer systems including the
Solution and any interfaced system, networks, applications, modules and Users,
and related Documentation, previously provided or to be provided by Contractor
to the County during the entire Term of this Contract as part of Solution or Optional
Work.

License: The terms and conditions granting the County and its Users rights to use
the Application Software licensed by Contractor for use under this Contract as
specified in Paragraph 11.2 (License) of this Contract.

Licensed Software: The Application Software licensed by Contractor to the
County under this Contract, and related Documentation, including any pre-
developed or newly developed software and other tools, Replacements Products,
and any additional software.

Maintenance and Support (M&S): Maintenance Services and Support Services
provided by Contractor in accordance with this Contract, as further specified in
Exhibit A (Statement of Work), Attachment A.1 (Tasks and Deliverables) and
Exhibit C (Service Level Agreement) to this Contract.

Maintenance Period: The period from Final Acceptance through the end of the
Term of the Contract.

Maximum Fixed Price: The maximum amount to be paid by the County to
Contractor for any Optional Work approved by the County to be provided by
Contractor in accordance Paragraph 3.3.4 (Optional Work) of this Contract.

Operating Software: The operating and database software and other products
which are necessary and must be provided by Contractor or the County as part
of the Solution Environment.

Optional Work: Programming Modifications, Professional Services and/or
Additional Products that may be provided by Contractor to the County throughout
the entire Term of this Contract upon the County’s request and approval in
accordance with Paragraph 3.3.4 (Optional Work) and identified appropriately in
Schedule H.1 (Optional Work Schedule) to Exhibit H (Pricing Schedule) to this
Contract.

Performance Deficiency: The meaning set forth in Exhibit C (Service Level
Agreement) to this Contract.

Pool Dollars: The amount allocated under this Contract for the provision by
Contractor of Optional Work throughout the entire Term of this Contract.

Production Environment: The Solution Environment set up by Contractor as part
of Solution Implementation pursuant to Attachment A.1 (Tasks and
Deliverables) to Exhibit A (Statement of Work) to this Contract, for the
Production Use of the Solution.

Production; Production Use: The actual use of the Solution by the County and
its Users for the performance of their operations commencing upon Production
Cutover.
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2.1.51

2.1.52

2.1.53

2.1.54

2.1.55

2.1.56

2.1.57

2.1.58

2.1.59

2.1.60

Los Angeles County

Professional Services: Training, consulting Services, programming and/or other
Services requiring professional expertise that Contractor provides upon the
County’s request in the form of Optional Work in accordance with Paragraph 3.3.4
(Optional Work) of this Contract.

Programming Modifications: Modifications to Application Software, including
Configurations, Customizations and Interfaces, and related Documentation that
Contractor will provide throughout the entire Term of this Contract, upon the
County’s election, for the Solution to meet existing or future Requirements
specified by the County or other governing bodies. Once accepted and approved
by the County, all Programming Modifications will become part of, and be
deemed, Application Software for the purpose of this Contract.

Project: The maintenance and support for the Solution, and any other related
Work provided by Contractor in accordance with the terms of this Contract.

Replacement Product: Any software or maintained hardware product for which
Contractor must replace any or all components of the Licensed Software or
hardware during the Term of this Contract, as further specified in Paragraph 13.4
(Continuous Product Support) of this Contract.

Service Fees: The fees to be paid by the County to Contractor for the provision
of M&S Services under this Contract in accordance with the terms of this Contract,
including Exhibit C (Service Level Agreement) to this Contract.

Service Levels: Contractor’s Service obligations to the County during Production
Use of the Solution as specified in Exhibit C (Service Level Agreement) to this
Contract.

Services: Services related to Solution Implementation, M&S, any Services that
are part of Optional Work, and any other Services that may be provided by
Contractor under this Contract.

Software Updates: Any additions to and/or replacements to the Solution
Software, available or made available subsequent to the first Go-Live of the
Solution, and will include all Application Software and firmware performance and
functionality enhancement releases, new Version Releases, Solution Software
upgrades, improvements, interim updates, including fixes and patches,
Deficiency corrections, and any other modifications to the Application Software,
including, but not limited to, those required for the Solution to remain in
compliance with applicable federal and state laws and regulations and the terms
of this Contract, provided by Contractor in accordance with Exhibit A (Statement
of Work) and Exhibit C (Service Level Agreement) to this Contract, with all
respective Attachments and Schedules thereto.

Solution: The combination of the software, hardware, and tools which comprise
the Solution Environment, provided by Contractor to the County to meet the
Solution Requirements.

Solution Availability: During any calendar month wherein, the Solution is not
experiencing Scheduled or Unscheduled Downtime, as described in Exhibit C
(Service Level Agreement) to this Contract.

8 Defense and Law Enforcement Solution

Sheriff's Department Appendix A — Sample Contract

RFP No. 730-SH



2.1.61

2.1.62

2.1.63

2.1.64

2.1.65

2.1.66

2.1.67

2.1.68

2.1.69

2.1.70

Los Angeles County

Solution Environment: The architectural and operational environment(s),
(whether cloud-based and/or Contractor-installed County-owned hardware) for
the Solution provided by Contractor to the County as part of the Solution, and
related Documentation, which includes, but is not limited to, the Production
Environment, Test Environment, and Client Environment.

Solution Hardware: All hardware that is part of the Solution and provided by
Contractor to the County pursuant to this Contract, and related Documentation,
all of which is provided, maintained, and supported by Contractor under this
Contract.

Solution Implementation: All goods and Services for implementing the Solution,
including, but not limited to, Solution Environment setup, installation of the
System Hardware, Licenses for Solution Software, installation of Solution
Software, Solution migration and Data Conversion, Acceptance Tests, training
and any other Work to be provided by Contractor as part of the Solution
Implementation pursuant to Attachment A.1 (Tasks and Deliverables) to Exhibit
A (Statement of Work) to this Contract, in order to meet the requirements of this
Contract up to and including Final Acceptance.

Solution Migration: Tasks and Deliverables associated with the migration from
the County’s existing systems to the Solution, as further specified in Attachment
A.1. (Tasks and Deliverables) to Exhibit A (Statement of Work) to this Contract.

Solution Requirements: The “Requirements” as listed in Exhibit B (Solution
Requirements) to this Contract.

Solution Software: All System Software and firmware that is part of the Solution
provided by Contractor pursuant to this Contract, and related Documentation,
including Application Software and Operating Software.

Statement of Work (SOW): The directions, provisions, and requirements
provided herein as Exhibit A (Statement of Work), and special provisions herein
and therein pertaining to the method, frequency, manner, and place of
performing the Services described in this Contract.

Subcontract: An agreement between Contractor and a third party to provide
goods and/or services to fulfill Contractor’s performance under this Contract.

Subcontractor: Any individual, person or persons, sole proprietor, firm,
partnership, joint venture, corporation, or other legal entity furnishing supplies,
services of any nature, equipment, and/or materials to Contractor in furtherance
of Contractor's performance of this Contract, at any tier, under oral or written
agreement.

System: The hardware, software and data comprising the Solution (whether
cloud-based and/or Contractor-installed County-owned hardware), including, but
not limited to, the System Hardware, System Software and System data,
provided by Contractor or the County in accordance with the applicable system
design Documentation or as detailed in Exhibit A (Statement of Work), and the
terms of this Contract.
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2.1.71

21.72

21.73

21.74

2.1.75

2.1.76

2.1.77

2.1.78

2.1.79

2.1.80

2.1.81

2.1.82

Los Angeles County

System Hardware: All computer servers, networking equipment, connectivity
hardware, and storage racks as applicable, and any related Documentation,
provided by Contractor or the County for the Solution.

System Software: All Application Software and Operating Software, and related
Documentation, provided by Contractor to the County as part of the Solution,
this Contract, and residing in the Solution Environment, and does not include
the firmware.

Task; Subtask: One of the areas of Work to be performed under this Contract,
including but not limited to those enumerated as Tasks and Subtasks in
Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of Work) to
this Contract.

Term: The meaning set forth in Paragraph 5.0 (Term of Contract) of this
Contract.

Test Environment: The component of the Solution Environment set up by
Contractor as part of the Solution Implementation Services pursuant to
Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of Work) to
this Contract, for non-Production Use of the Solution, including software
development, installation, testing of software and Interfaces, and training.

Third-Party Software: Any software of third parties that may be provided,
maintained and/or supported by Contractor under this Contract as part of the
Solution, including Application Software and Operating Software provided by
third parties.

Unscheduled Downtime: The meaning set forth in Exhibit C (Service Level
Agreement) to this Contract.

Updates: Any and all upgrades, enhancements, revisions, bug fixes, patches,
modifications, and replacements to the software, including without limitation
those required to keep current with Contractor’s technology standards and
industry standards and to achieve and maintain System’s compliance with
applicable federal, state, and local laws, rules, regulations, and ordinances.

User: Any person authorized by the County to access or use the Solution in
accordance with this Contract.

Version Release: Contractor’s Application Software major version upgrade which
may contain new software functionalities and features and/or System
compatibilities.

Warranty Period: Contractor's 90 Days of support demonstrating Solution
operates free from defects.

Work: All Tasks, Subtasks, Deliverables, goods, Services, and other Work
provided, or to be provided, by or on behalf of Contractor pursuant to this
Contract, including Solution components, Solution Implementation Services,
M&S Services, and Optional Work.
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3.0
3.1

3.2

3.3

Los Angeles County

2.1.83

WORK

Work Product: Any intellectual property, including concepts, ideas, methods,
methodologies, procedures, processes, know-hows, techniques, inventions,
analysis frameworks, software, models, Documentation, templates, User
Interfaces and screen designs, utilities, routines, and tools, that was developed
by Contractor prior to performance or independent of this Contract, as further
specified in Paragraph 11.1.4 (Work Product) of this Contract.

Pursuant to the provisions of this Contract, Contractor must fully perform, complete, and
deliver on time, all Tasks, Subtasks, Deliverables, goods, Services, and other Work as
set forth in herein.

If Contractor provides any Tasks, Deliverables, goods, Services, or other Work, other
than as specified in this Contract, the same will be deemed to be a gratuitous effort on
the part of Contractor, and Contractor will have no claim whatsoever against the County.

Scope of Work

3.3.1

3.3.2

3.3.3

3.34

Solution Components

Contractor must provide to the County: (i) Licenses to all Solution Software
provided hereunder, Third-Party Software, Application Software, and Operating
Software, and (ii) ownership of, and other proprietary rights to, all Solution
Hardware, including, but not limited to, System Hardware and Hardware
Upgrades, all as necessary for the Solution to meet all Solution Requirements
and the specifications under this Contract as such may be revised during the
Term of this Contract, and in accordance with the provisions of Paragraph 11.0
(Ownership and License) of this Contract.

Implementation

Contractor must provide Solution Implementation Services, including, but not
limited to, System Environment setup, software installation, Programming
Modifications, Data Conversion, testing, training, Cloud-based hosting services
(if applicable), direct network connectivity to the County’s data center, and any
other Services through Final Acceptance of the Solution, as required for the
successful implementation of the Solution and specified in Attachment A.1
(Tasks and Deliverables) to Exhibit A (Statement of Work), and elsewhere in
this Contract.

Maintenance and Support (M&S)

Contractor must provide to the County M&S in accordance with the terms of this
Contract, Exhibit A (Statement of Work), Exhibit C (Service Level Agreement) and
all Attachments thereto. M&S obligations will commence upon the Go-Live, will
continue through the Warranty Period, Final Acceptance of the Solution, and
until the termination or expiration of this Contract.

Optional Work

Upon the County’s written request and execution of a Change Notice pursuant
to the terms of this Contract, Contractor must provide Optional Work, including
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Programming Modifications, Additional Products, Training, and/or hardware
installation and Configurations Services, in accordance with this Paragraph
3.3.4 and Exhibit A (Statement of Work) to this Contract. Programming
Modifications, Additional Products, and training will only include those products
and Services relating to the requirements which were not reflected in the
specifications and/or Solution Requirements on the effective date, as
determined by County Project Director. Future hardware purchases, installation,
and configuration Services for the four-year anniversary Technology Refresh
[see Paragraph 3.5 (Technology Refresh) below] must be delivered by
Contractor as Optional Work pursuant to an executed Change Notice.

Notwithstanding the above, any programming gaps that are discovered during
implementation that were not identified by Contractor as part of their proposal
submission must be remedied by Contractor and will not be considered Optional
Work nor require any additional payment from the County.

Upon the County’s request and Contactor’s concurrence to provide the Optional
Work, Contractor must provide to the County within ten Business Days of such
request, or as agreed to by the parties, a proposed work order including, if
necessary, any supporting documentation, and a quote for a Maximum Fixed
Price calculated in accordance with the applicable fixed hourly rate set forth in
Exhibit H (Pricing Schedule) to this Contract. Contractor’s quotation will be valid
for a minimum 90 Days from submission. Contractor must commence the
Optional Work following agreement by the parties with respect to the scope of
Optional Work and the Maximum Fixed Price, utilizing an executed Change
Notice pursuant to Paragraph 10.1 (Amendments and Change Notices) of this
Contract.

Upon completion by Contractor and approval by the County of Optional Work: (i)
any Programming Modifications and/or Additional Products provided by
Contractor in the form of Optional Work will become part of and be incorporated
into the Solution, (ii) additional/new Solution Hardware will become part of and be
incorporated into the Solution Environment, (iii) the Solution Requirements and
specifications will be updated to include the new and/or updated requirements,
specifications, and/or Additional Products, as applicable, as a result of such
Optional Work, and (iv) Schedule H.1 (Optional Work Schedule) to Exhibit H
(Pricing Schedule) to this Contract will be updated accordingly to add the items of
such completed and approved Optional Work.

Optional Work must be performed by Contractor: a) at no additional cost to the
County as part of Solution Implementation or M&S, or b) at the applicable pricing
terms set forth in Exhibit H (Pricing Schedule) to this Contract, payable by the
County utilizing Pool Dollars. Absent an Amendment in accordance with
Paragraph 10.1 (Amendments and Change Notices), the Pool Dollars are the
aggregate amount available during the Term of this Contract for Optional Work.

Delivered products resulting from Optional Work provided by Contractor will not
increase M&S fees under this Contract.
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Any Change Notice executed pursuant to this Paragraph 3.3.4 prior to the
expiration of this Contract, will survive this Contract as though this Contract
remained in full force and effect. The expiration of this Contract will not relieve
Contractor of its obligation to perform Optional Work resulting from such Change
Notice.

3.4 Addition and Deletion of Hardware

3.4.1  Contractor agrees that any addition or deletion of hardware before completion
of Solution Implementation, as solely determined by County Project Manager,
requires a Change Notice. Any added hardware must be invoiced at the
equipment unit prices stated in Exhibit H (Pricing Schedule) to this Contract.

3.4.2 Contractor agrees that any addition or deletion of hardware after Solution
Acceptance requires a Change Notice. Any added hardware after Final
Acceptance must be invoiced at the lowest available market price plus a not-to-
exceed handling fee of 10%.

3.5 Technology Refresh

3.5.1  The parties will agree to a written Technology Refresh Implementation Strategy
(TRIS) pursuant to Paragraph 1.1.13 (Technology Refresh Implementation
Strategy) of Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of
Work) to this Contract. The TRIS will, among other things, be devised to
minimize disruption to County operations. The Technology Refresh is intended
to update key solution components (hardware/software) with the most
contemporaneous and advanced technologies currently available.

3.5.2 At the conclusion of the third year of this Contract (the end of the initial Term)
following Final Acceptance, the County and Contractor agree to conduct a
hardware/software replacement (Technology Refresh) for all or any subset of the
Solution components as determined solely by County Project Director. Presuming
this Contract has been extended beyond the current Term by the County, a
Technology Refresh will be implemented every four years thereafter.
Notwithstanding, the County makes no guarantee that the Technology
Refresh(es) will occur, nor does the County guarantee that the Technology
Refresh will be conducted in one single deployment during the Term of this
Contract.

3.5.3 The cost for the Technology Refresh will be borne by the County by means of an
approved and executed Change Notice utilizing Pool Dollars. Contractor must
secure the lowest possible pricing for the Technology Refresh, minus any bulk
purchase discounts as applicable, plus a not-to-exceed 10% markup for handling
(e.g., purchasing and administration, setup/configuration, and removal of old
replacement hardware). The not-to-exceed 10% markup is calculated based on
actual equipment/software costs prior to the inclusion of sales/use tax.

3.5.4  Contractor must ensure that all key Solution components (hardware/software) for
both the primary and secondary data centers remain under manufacturer and/or
extended warranty throughout the entire Term of this Contract following Final
Acceptance. Any Work performed as a result of Contractor’s failure to procure
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3.6

3.7

3.8

3.9

and maintain warranties for all key Solution components, will not be billable to the
County.

3.5.5 The County and Contractor agree that Contractor will not be subject to remedies
for any Downtime resulting from any Technology Refresh, provided Contractor is
fully compliant with the agreed-upon processes described in the TRIS.

Testing of Work

Contractor must conduct all appropriate testing of the Solution before providing any Work
hereunder, including Optional Work, to ensure the Solution’s continued compliance with
all Solution Requirements set forth in this Contract. The Solution must be free of any
material Deficiencies and Optional Work must meet the requirements of the applicable
Change Notice. Solution tests must test, among others, the Solution’s functionality,
integration and interfacing, volume endurance, System performance, and User
Acceptance, as applicable.

Integration/Interfacing

From time to time, Contractor may be responsible for developing and incorporating into
the Solution, Application Modifications in the form of Optional Work. If such Application
Modifications are to be integrated and/or interfaced with other software and/or systems by
Contractor or at the direction of Contractor, the Application Modifications will not be
deemed accepted by the County until the Application Modifications and such other
systems have been successfully integrated and interfaced, as applicable, in accordance
with the terms of this Contract. Contractor will neither assert or obtain any ownership
interest in any other systems merely because they were interfaced, integrated or used with
the Solution.

Approval of Work

All Tasks, Subtasks, Deliverables, and other Work provided by Contractor under this
Contract must have the County’s prior written approval from County Project Director. In no
event will the County be liable or responsible for any payment prior to such written
approval. Furthermore, the County reserves the right to reject any Work not approved by
the County.

If Contractor provides any Tasks, Subtasks, Deliverables, goods, Services, or other Work
to the County other than those specified in this Contract, or if Contractor provides such
items requiring the County’s prior written approval without first having obtained such
written approval, the same will be deemed to be a gratuitous effort on the part of
Contractor, and Contractor will not assert any claim whatsoever against the County.

No Offshore Work

Contractor warrants: (i) that all Services will be performed and rendered within and from
within the United States, and (ii) that Contractor will not transmit or make available any of
the County’s Confidential Information, the County’s intellectual property or any County
property, including County Materials, to any entity or individual outside the United States.

Specifically, no Programming Modifications for the County, including Customizations,
Configurations, and Interfaces, may be developed, or provided by personnel on behalf of
Contractor outside or from outside the United States. Contractor may perform Services
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relating to standard product development or revisions, if such Services are provided
without, or do not require access to, County’s Confidential Information, County’'s
intellectual property, or any County property including County Materials, outside or from
outside the United States.

40 PROJECT PLANNING

4.1  Contractor must implement the Solution in accordance with the Detailed Work Plan set
forth in the Project Control Document (PCD), developed and delivered pursuant to Task 1
(Project Planning — Project Control Document) of Attachment A.1 (Tasks and Deliverables)
to Exhibit A (Statement of Work) to this Contract. The Detailed Work Plan must, at a
minimum, include the following items:
a. Tasks,
b. Subtasks,
c. Deliverable Number,
d. Description,
e. Due date,
f. Milestones achieved,
g. Pay points,
h. Task relationships including where applicable finish to start (FS), start to start (SS),

finish to finish (FF), start to finish (SF), and critical path,
i. Associated or dependent Deliverable,
j-  Timeline, and
k. Any other items reasonably required for the Solution, by the County, under this
Contract.

4.2 Deliverable Milestones, Deliverables
The PCD must identify certain critical Deliverables as “milestones”, as determined by the
County. Approval of Deliverables will not be unreasonably withheld or delayed by the
County. The County will use reasonable efforts to provide the necessary assistance to
Contractor for Contractor to meet the due dates specified in the Project Schedule.
All Deliverables, including all Deliverable milestones, will be deemed completed for
purposes of this Paragraph 4.2, on the earliest date that all of the Tasks, Subtasks,
Deliverables, goods, Services and other Work required for the completion of such
Deliverable are completed and delivered to the County, provided that all of such Tasks,
Subtasks, Deliverables, goods, Services and other Work required for the completion of
such Deliverable are thereafter approved in writing by the County pursuant to Paragraph
3.6 (Testing of Work) above, without prior rejection by the County or significant delay in
the County’s approval thereof, which delay is the result of Contractor’s failure to deliver
such Tasks, Subtasks, Deliverables, goods, Services and other Work in accordance with
the terms hereof.
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5.0
5.1

5.2

5.3

6.0
6.1

For purposes of this Paragraph 4.2, the determination of whether a Deliverable has been
completed and is approved, and of the date upon which such Deliverable was completed,
will be made by County Project Director as soon as practicable after the County is informed
by Contractor that such Deliverable has been completed and is given all the necessary
information, data and documentation to verify such completion.

TERM OF CONTRACT

The Term of this Contract will commence upon the County’s Final Acceptance of the
Solution, for a Term of five years unless sooner terminated or extended, in whole or in
part, as provided in this Contract (Initial Term).

At the end of the Initial Term, the County may, at its sole option, extend the Term of this
Contract for three one-year periods (Option Terms), subject to, among others, the
County’s right to terminate earlier for convenience, non-appropriation of funds, default of
Contractor, substandard performance of Contractor, non-responsibility of Contractor and
any other term or condition of this Contract providing for early termination of this Contract
by the County. If the County elects not to exercise its option to extend at the end of the
Initial Term, the remaining option(s) will lapse. Each such option period will be exercised
at the sole discretion of the County, as authorized by the County’s Board of Supervisors
(Board) in accordance with Paragraph 10.1 (Amendments and Change Notices) to this
Contract.

The County maintains a database that track/monitor Contractor performance history.
Information entered into the database may be used for a variety of purposes, including
determining whether the County will exercise a Contract term extension option.

Notice of Expiration

Contractor must notify the Department when this Contract is within six months of the
expiration of the Term as provided for hereinabove. Upon occurrence of this event,
Contractor must send written notification to County Project Director, with a copy to
County Project Manager, at the address herein provided in Exhibit D (County’s
Administration) to this Contract.

CONTRACT SUM
Maximum Contract Sum

The Maximum Contract Sum under this Contract will be the maximum total monetary
amount payable by the County to Contractor for supplying all the Tasks, Subtasks,
Deliverables, goods, Services, and other Work specified under this Contract, inclusive of
all parts, taxes, and other expenses for the Term and all Option Terms, will not exceed
the total amount detailed in Exhibit H (Pricing Schedule) to this Contract. No out-of-pocket
fees, costs, or expenses will be reimbursed by the County to Contractor under this
Contract. There is no guarantee that the entire Contract Sum amount will be paid to
Contractor under this Contract.

The Maximum Contract Sum, including all applicable taxes, authorized by the County
hereunder will not exceed XXXXXX ($ ), as further detailed in Exhibit H (Pricing
Schedule) to this Contract, unless the Contract Sum is modified pursuant to a duly
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approved Amendment to this Contract by the County’s and Contractor's authorized
representatives pursuant to Paragraph 10.1 (Amendments and Change Notices) of this
Contract.

The Maximum Contract Sum under this Contract will provide for all authorized payments
the County may make to Contractor for all Work provided by Contractor under this
Contract, including all Solution Implementation Services, Solution components, M&S, and
any Optional Work.

Any additional programming gaps that are discovered during Implementation that were
not identified by Contractor as part of their proposal submission, must be remedied by
Contractor at Contractor’s sole expense and without any unnecessary delay.

6.1.1  Written Approval for Reimbursement

Contractor will not be entitled to payment or reimbursement for any Tasks or
Services performed, nor for any incidental or administrative expenses
whatsoever incurred in or incidental to performance hereunder, except as
specified herein. Assumption or takeover of any of Contractor's duties,
responsibilities, or obligations, or performance of same by any person or entity
other than Contractor, whether through assignment, subcontract, delegation,
merger, buyout, or any other mechanism, with or without consideration for any
reason whatsoever, must not occur except with the County’s prior express
written approval.

6.1.2 Notification of 75% of Total Contract Sum

Contractor must maintain a system of record keeping that will allow Contractor
to determine when it has incurred 75% of the total Contract Sum, including Pool
Dollar expenditures, authorized under this Contract. Upon occurrence of this
event, Contractor must send written notification to Department at the address
herein provided in Exhibit D (County’s Administration) to this Contract.

6.1.3 No Payment for Services Provided Following Expiration-Termination of Contract

Contractor will have no claim against the County for payment of any money or
reimbursement, of any kind whatsoever, for any Service provided by Contractor
after the expiration or other termination of this Contract. Should Contractor
receive any such payment it must immediately notify the County and must
immediately repay all such funds to the County. Payment by the County for
Services rendered after expiration-termination of this Contract will not constitute
a waiver of the County’s right to recover such payment from Contractor.
Notwithstanding the above, Contractor will be entitled to payment for Work that
is satisfactorily completed after the expiration or other termination of this
Contract provided that any such Work was validly executed during the Term of
the Contract. This provision will survive the expiration or other termination of this
Contract.
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6.2 Solution Implementation
6.2.1  Cost of Solution Implementation

The County will reimburse Contractor for the cost of Solution Implementation,
which will include, but not be limited to, all goods and Services for implementing
the Solution (e.g., Solution Environment setup, installation of the System
Hardware, License(s) for the Solution Software, installation of Solution Software,
Solution Migration and Data Conversion, Acceptance Tests, training, and any
other Work provided by Contractor hereunder). All payments by the County to
Contractor for Solution Implementation will be paid on a per-Deliverable basis, as
applicable, in accordance with the payable Deliverables identified in the PCD as
“milestones”, and pricing set forth in Exhibit H (Pricing Schedule) to this Contract.

6.2.2 Deliverable Milestones

A milestone will be deemed completed for purposes of this Paragraph 6.2.2 on
the earliest date that all the Tasks, Subtasks, Deliverables, goods, Services, and
other Work required for completion of such milestone are completed and
delivered to the County, and thereafter approved in writing by the County pursuant
to Paragraph 3.6 (Testing of Work) above. The determination of whether a
Deliverable milestone has been completed, and the date upon which such
Deliverable was approved, will be made by County Project Director as soon as
practicable in accordance with Paragraph 3.6 (Testing of Work) above, after the
County is informed by Contractor that such Deliverable has been completed, and
is given all the necessary information, data, and documentation to verify such
completion.

6.2.3 Credits to County

Contractor agrees that delayed performance by Contractor will cause damages
to the County, which are uncertain and would be impracticable or extremely
difficult to ascertain in advance. Contractor further agrees that, in conformity with
California Civil Code Section 1671, Contractor will be liable to the County for
liquidated damages in the form of credits as specified in this Paragraph 6.2.3.
Parties agree these credits are fair and reasonable estimate(s) of such damages.
Any amount of such damages is not and will not be construed as penalties and,
when assessed, will be deducted from the County’s payment that is due.

The County will be entitled to receive credit against any or all amounts due to
Contractor under this Contract or otherwise, in the total amount of $500 for each
day after the due date for each occasion upon which a payable Deliverable
identified in the PCD as a “milestone” has not been completed by Contractor
within 15 Days after the due date. Notwithstanding the foregoing, the County will
not demand any credit for Contractor’s delays which are a result of delays caused
by acts or omissions of the County, nor for any delays regardless of cause that
may otherwise be approved in writing at the sole discretion of County Project
Director. All the foregoing credits will apply separately, and cumulatively, to each
milestone in the project schedule. Pursuant to this Paragraph 6.2.3, County
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Project Director, in their sole discretion, will assess whether credits are due to the
County.

6.2.4 Termination

In addition to any other remedies available to the County under this Contract, if
any Deliverable identified as a milestone is not completed within 30 Days after
the applicable due date set forth in the project schedule and thereafter is not
approved in writing by the County pursuant to Paragraph 3.6 (Testing of Work)
above, other than as a result of delays caused solely by acts or omissions of the
County, and unless County Project Director and Contractor Project Director
have otherwise agreed in writing prior to such date scheduled for completion to
extend such due date, then the County may, upon notice to Contractor,
terminate this Contract for default in accordance with Paragraph 22.0
(Termination for Default) or for convenience in accordance with Paragraph 21.0
(Termination for Convenience) of this Contract, as determined in the sole
discretion of the County.

6.2.5 Maintenance & Support (M&S)

Service Fees for provision of M&S Services by Contractor to the County, will be
paid to Contractor by the County commencing upon Final Acceptance, as
provided in Exhibit H (Pricing Schedule) to this Contract. Service Fees, including
all components thereof, will not exceed the amounts specified in Exhibit H
(Pricing Schedule) to this Contract.

6.2.6  Non-Appropriation of Funds

The County’s obligation may be limited if it is payable only and solely from funds
appropriated for the purpose of this Contract. Notwithstanding any other
provision of this Contract, the County will not be obligated for Contractor’s
performance hereunder or by any provision of this Contract during any of
County’s future Fiscal Years unless and until the Board appropriates funds for
this Contract in the County’s budget for each such future Fiscal Year. In the
event that funds are not appropriated for this Contract, then the County will, at
its sole discretion, either: (i) terminate this Contract as of June 30 of the last
Fiscal Year for which funds were appropriated or (ii) reduce the Work provided
hereunder in accordance with the funds appropriated, as mutually agreed to by
the parties. The County will notify Contractor in writing of any such non-
appropriation of funds at its election at the earliest possible date.

6.2.7 County’s Obligation for Future Fiscal Years

In the event that the Board adopts, in any Fiscal Year, a County Budget which
provides for the reductions in the salaries and benefits paid to the majority of
County employees and imposes similar reductions with respect to County
contracts, the County reserves the right to reduce its payment obligation under
this Contract correspondingly for that Fiscal Year and any subsequent Fiscal
Year throughout the entire Term of this Contract (including any extensions), and
the Services to be provided by Contractor under this Contract will also be
reduced correspondingly. The County’s notice to Contractor regarding such
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reduction in payment obligations will be provided within 30 Days of the Board’s
approval of such actions. Except as set forth in the preceding sentence,
Contractor must continue to provide all the Work set forth in this Contract.

7.0 INVOICES AND PAYMENTS
71 Invoices

7.1.1

7.1.2

713

714

7.1.5

Los Angeles County

Contractor must invoice the County only for providing the Tasks, Subtasks,
Deliverables, goods, Services, and other Work specified in Exhibit A (Statement
of Work), Attachment A.1 (Tasks and Deliverables) and elsewhere hereunder.
Contractor must prepare invoices, which will include the charges owed to
Contractor by the County under the terms of this Contract.

Contractor’s invoices must be priced in accordance with Exhibit H (Pricing
Schedule) to this Contract. Contractor will be paid only for the Tasks, Subtasks,
Deliverables, goods, Services, and other Work approved in writing by the
County. If the County does not approve Work in writing no payment will be due
to Contractor for that Work.

Contractor must submit the monthly invoices to the County by the 15th Day of
the month following the month of Service.

All invoices and supporting documents under this Contract must be submitted
to the person designated and the address specified in Exhibit D (County’s
Administration) as County Project Manager.

Invoice Details
Each invoice submitted by Contractor must indicate, at a minimum:
a. Contract Name and Number,

b. The Tasks, Subtasks, Deliverables, goods, Services or other Work for which
payment is claimed, including Solution Implementation Deliverables, M&S
Services and any Optional Work,

c. The price of such Tasks, Subtasks, Deliverables, goods, Services or other
Work calculated based on the pricing terms set forth in Exhibit H (Pricing
Schedule) to this Contract, or the Change Notice including the Maximum
Fixed Price, as applicable,

d. If applicable, the date of written approval of the Tasks, Subtasks,
Deliverables, goods, Services or other Work by County Project Director,

e. Indication of any applicable withhold or Holdback amounts for payments
claimed or reversals thereof,

f. Indication of any applicable credits due to the County under the terms of this
Contract or reversals thereof,

g. If applicable, a copy of any required Acceptance Certificates signed by
County Project Director, and

h. Any other information required by County Project Director.
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7.1.6  Approval of Invoices

All invoices submitted by Contractor for payment must have the written approval
of County Project Manager prior to any payment thereof. In no event will the
County be liable or responsible for any payment prior to such written approval.
Approval for payment will not be unreasonably withheld.

7.1.7 Invoice Discrepancies

County Project Director will review each invoice for any discrepancies and will,
within 30 Days of receipt thereof, notify Contractor in writing of any
discrepancies found upon such review and submit a list of disputed charges.
Contractor must review the disputed charges and send a written explanation
detailing the basis for the charges within 30 Days of receipt of the County’s
notice of discrepancies and disputed charges. If County Project Director does
not receive a written explanation for the charges within such 30-Day period,
Contractor will have waived its right to justify the original invoice amount, and
the County, in its sole discretion, will determine the amount due, if any, to
Contractor and pay such amount in satisfaction of the disputed invoice, subject
to Paragraph 46.0 (Dispute Resolution Procedure) set forth in this Contract.

All County correspondence relating to invoice discrepancies will be sent by
email, followed by hard copy, directly to County Project Manager with a copy to
County Project Director at the addresses specified in Exhibit D (County’s
Administration) to this Contract.

7.1.8 Delivery System Software

It is the intent of the parties that if any System Software or Documentation
provided by Contractor under this Contract, including any product of M&S
Services and any Optional Work, is delivered to the County, such System
Software and Documentation will be delivered: (i) in an electronic format (e.g.,
via electronic mail or internet download) or (ii) personally by Contractor staff who
must load such System Software and Documentation onto the County’s
hardware, but who will retain possession of all originals and copies of such
tangible media (e.g., USB flash drive, printed manuals, external hard drive) used
to deliver the System Software and Documentation to the County.

Any System Software and Documentation that is provided or delivered by
Contractor to the County in a tangible format will be F.O.B. Destination. The
Contract Sum in Paragraph 6.1 (Maximum Contract Sum) above, includes all
amounts necessary for the County to reimburse Contractor for all transportation
and related insurance charges, if any, on System Software Components and
Documentation procured by the County from Contractor pursuant to this
Contract. All transportation and related insurance charges, if any, will be paid
directly by Contractor to the applicable carrier. Contractor is solely liable and
responsible for, and must indemnify, defend, and hold harmless the County
from, any and all such transportation and related insurance charges.
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7.1.9 Delivery of System Hardware

Itis the intent of the parties that all System Hardware or Documentation provided
by Contractor under this Contract is provided or delivered by Contractor to the
County F.O.B. Destination. Hardware delivery, set-up, installation,
configuration, and optimization services are provided by Contractor to the
County as specified in the Implementation Assessment Document, and
pursuant to Paragraph 5.1.2 (Cloud Infrastructure — Contractor’'s Cloud
Deployment Approach, Updated) of Attachment A.1 (Tasks and Deliverables) to
Exhibit A (Statement of Work) to this Contract.

The Contract Sum in Paragraph 6.1 (Maximum Contract Sum) above includes
all amounts necessary for the County to reimburse Contractor for all
transportation and related insurance charges, if any, for all System Hardware
Components and Documentation procured by the County from Contractor
pursuant to this Contract. All transportation and related insurance charges, if
any, must be paid directly by Contractor to the applicable carrier. Contractor is
solely liable and responsible for, and must indemnify, defend, and hold harmless
the County from, any and all such transportation and related insurance charges.

7.1.10 Sales/Use Tax

The Contract Sum in Paragraph 6.0 (Contract Sum) above, will be deemed to
include all amounts necessary for the County to reimburse Contractor for all
applicable California and any other applicable state and local sales/use taxes
on all Solution components and other Work provided by Contractor to the
County pursuant to or otherwise due as a result of this Contract, including, but
not limited to, any product of Solution Implementation, M&S Services and any
Optional Work, to the extent applicable. All California sales/use taxes must be
paid directly by Contractor to the State or other taxing authority.

Contractor is solely liable and responsible for, and must indemnify, defend, and
hold harmless the County from, any and all such California and other state and
local sales/use taxes. Further, Contractor is solely liable and responsible for, and
must indemnify, defend, and hold harmless the County from, all applicable
California and other state and local sales/use tax on all other items provided by
Contractor pursuant to this Contract and must pay such tax directly to the State
or other taxing authority. In addition, Contractor is solely responsible for all taxes
based on Contractor’s income or gross revenue, or personal property taxes levied
or assessed on Contractor’s personal property to which the County does not hold
title.

7.1.11 Payments

Provided that Contractor is not in default under any provision of this Contract,
the County will pay all invoice amounts to Contractor within 30 Days of receipt
of invoices that have not been disputed in accordance with Paragraph 7.1.7
(Invoice Discrepancies) above. The County’s failure to pay within the 30-Day
period, however, will not be deemed as automatic invoice approval or
Acceptance by the County of any deliverable for which payment is sought, nor
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7.2

Los Angeles County

7.1.12

7.1.13

7.1.14

will it entitle Contractor to impose an interest or other penalty on any late
payment.

County’s Right to Withhold Payment

Notwithstanding any other provision of this Contract, and in addition to any rights
of the County given by law or provided in this Contract, the County may upon
written notice to Contractor withhold payment for any deliverable while
Contractor, with no fault of the County, is in default hereunder or default related
to Work.

Holdbacks

7.1.13.1  The County will withhold an amount equal to 20% of each Deliverable
invoice submitted by Contractor under this Contract (Holdbacks) and
approved by the County pursuant to Paragraph 3.6 (Testing of Work)
above, for all Work outlines in Exhibit A (Statement of Work) to this
Contract, during Solution Implementation through Final Acceptance,
as further specified in Exhibit H (Pricing Schedule) to this Contract,
as may be amended from time to time. Holdback amounts will not
apply to invoices for Optional Work, nor for ongoing M&S Services.

7.1.13.2 The cumulative amount of such Holdbacks will be due and payable
to Contractor upon Final Acceptance, subject to adjustment for any
amounts arising under this Contract owed to the County by
Contractor, including, but not limited to, any amounts arising from
Paragraphs 7.1.7 (Invoice Discrepancies) and 7.1.12 (County’s Right
to Withhold Payment) above, and any partial termination of any Task,
Subtask or Deliverable set forth in Attachment A.1 (Tasks and
Deliverables) to Exhibit A (Statement of Work) to this Contract, as
provided herein.

Preference Program Enterprises - Prompt Payment Program (if applicable)

Certified Prompt Payment Enterprises (PPEs) will receive prompt payment for
services they provide to County departments. Prompt payment is defined as 15
Days after receipt of an approved, undisputed invoice which has been properly
matched against documents such as a receiving, shipping, or services delivered
report, or any other validation of receipt document consistent with Board Policy
3.035 (Preference Program Payment Liaison and Prompt Payment Program).

Default Method of Payment: Direct Deposit or Electronic Funds Transfer

7.21

7.2.2

The County, at its sole discretion, has determined that the most efficient and
secure default form of payment for goods and/or services provided under an
agreement/contract with the County will be Electronic Funds Transfer (EFT) or
direct deposit, unless an alternative method of payment is deemed appropriate
by the Auditor-Controller (A-C).

Contractor must submit a direct deposit authorization request via the website
https://directdeposit.lacounty.gov with banking and vendor information, and any
other information that the A-C determines is reasonably necessary to process
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7.3

8.0
8.1

8.2

the payment and comply with all accounting, record keeping, and tax reporting
requirements.

7.2.3  Any provision of law, grant, or funding agreement requiring a specific form or
method of payment other than EFT or direct deposit will supersede this
requirement with respect to those payments.

7.2.4 At any time during the duration of this Contract, Contractor may submit a written
request for an exemption to this requirement. Such request must be based on
specific legal, business or operational needs and explain why the payment
method designated by the A-C is not feasible and an alternative is necessary.
The A-C, in consultation with the contracting department(s), will decide whether
to approve exemption requests.

Invoice Discrepancy Report

County Project Manager will review all invoices for any discrepancies and issue Exhibit
J [Invoice Discrepancy Report (IDR)] of this Contract to Contractor within ten Business
Days of receipt of invoice if payment amounts are disputed. Contractor must review the
disputed charges and submit to County Project Manager a written explanation detailing
the basis for the charges within ten Business Days of receipt of the IDR from County
Project Manager. If County Project Manager does not receive a written response from
Contractor within ten Business Days of the County’s notice to Contractor of an IDR, then
County payment will be made, less the disputed charges. None of the foregoing will
preclude County from seeking remedy from Contractor for invoice discrepancies
discovered at any time during the term of this Contract.

ADMINISTRATION OF CONTRACT - COUNTY
County Administration

All persons administering this Contract on behalf of the County and described in this
Paragraph 8.1 are identified in Exhibit D (County’s Administration). Unless otherwise
specified, reference to each of the persons listed in such Exhibit D (County’s
Administration) to this Contract, will also include any authorized designee. The County
will notify Contractor in writing of any change in the names and/or addresses of the
persons listed in Exhibit D (County’s Administration) to this Contract. No member of the
County is authorized to make any changes in any of the terms and conditions of this
Contract other than those specifically authorized under Paragraph 10.1 (Amendments
and Change Notices) below.

County Personnel
8.2.1  County Project Director

County Project Director is responsible for ensuring that the objectives of this
Contract are met and for overseeing the Contract in general. County Project
Director will have the right at all times to inspect any and all Work provided by
or on behalf of Contractor.
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8.3

9.0
9.1

9.2

8.2.2 County Project Manager

County Project Manager is responsible for ensuring that the technical, business,
and operational standards and requirements of this Contract are met. County
Project Manager will interface with Contractor Project Manager on a regular
basis. County Project Manager will report to County Project Director regarding
Contractor’s performance with respect to business and operational standards
and requirements of the Contract.

County Personnel, Other

All County personnel assigned to this Contract will be under the exclusive supervision of
the County. Contractor understands and agrees that all such County personnel are
assigned only for the convenience of the County. Contractor hereby represents that its
price and performance hereunder are based solely on the Work of Contractor’s
personnel, except as otherwise expressly provided in this Contract.

ADMINISTRATION OF CONTRACT - CONTRACTOR
Contractor Administration

All persons administering this Contract on behalf of Contractor and described in
Paragraph 9.0 (Administration of Contract - Contractor) are identified in Exhibit E
(Contractor's Administration) to this Contract. All staff employed by and/or on behalf of
Contractor, including the persons listed in such Exhibit E (Contractor's Administration) to
this Contract, must be adults who are 18 years of age or older, authorized to work in the
United States, and fully fluent in both spoken and written English. Contractor must notify
the County in writing of any change in the names and/or addresses of Contractor
Personnel.

Contractor Personnel
9.2.1  Contractor Project Director

Contractor Project Director is responsible for Contractor’s performance of all
Work and ensuring Contractor's compliance with this Contract. Contractor
Project Director must meet and confer with County Project Director on a regular
basis as required by the County and specified in Exhibit A (Statement of Work)
to this Contract, regarding the overall maintenance of the System. Such
meetings will be conducted via teleconference or in person at a time and place
agreed to by County Project Director and Contractor Project Director.

9.2.2 Contractor Project Manager

Contractor Project Manager is responsible for Contractor’s day-to-day activities
as related to this Contract and for reporting to the County in the manner set forth
in Paragraph 9.6 (Reports by Contractor) below. Contractor Project Manager
must communicate with County Project Manager on a regular basis and must
be available on Business Days, during Business hours, or as otherwise required
by the County and this Contract, to teleconference and/or to meet with County
personnel regarding the operation of this Contract, as required by County
Project Director. Contractor Project Director must meet and confer with County
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Project Director on a regular basis, at least weekly or as otherwise required by
the County. Such meetings will be conducted via teleconference or in person at
a time and place agreed to by the parties.

9.3 Approval of Contractor’s Staff

9.3.1

9.3.2

9.3.3

934

9.3.5

In fulfillment of its responsibilities under this Contract, Contractor must only
utilize, or permit the utilization of, staff who are fully trained and experienced,
and as appropriate, licensed or certified in the Tasks required by this Contract.
Contractor must supply sufficient and competent staff at all times to discharge
its responsibilities hereunder in a timely and efficient manner.

The County will have the right to approve or disapprove each member or
proposed member of Contractor’s key staff providing Services or on-site Work
to the County under this Contract or with access to any County data or
information, including County’s confidential information, System data and other
County materials, prior to and during their performance of any Work hereunder,
as well as to approving or disapproving any proposed deletions from or other
changes in such Contractor key staff. County Project Manager, exercising
reasonable discretion may require replacement of any member of Contractor
key staff performing or offering to perform Work hereunder. Contractor must
provide the County with a resume of each proposed initial key staff member as
well as a proposed substitute, and an opportunity to vet any such person prior
to performance of any Work hereunder. Contractor has 30 Days from the date
of the County’s written request to replace such key staff.

In addition, Contractor must provide to County Project Director an executed
Confidentiality and Assignment Agreement [Exhibit F2 (Contractor Employee
Acknowledgement, Confidentiality, and Copyright Assignment Agreement) to
this Contract], for each member of Contractor’s key staff performing Work under
this Contract on or immediately after the effective date, but in no event later than
the date such member of Contractor key staff first performs Work under this
Contract.

Contractor must, to the maximum extent possible, take all necessary steps to
ensure continuity over time of the membership of the group constituting
Contractor key staff. Contractor must promptly fill any Contractor key staff
vacancy with personnel having qualifications (i.e., relevant experience) at least
equivalent to those of Contractor key staff member(s) being replaced.

In the event Contractor should ever need to remove any member of Contractor
key staff from performing Work under this Contract, Contractor must provide the
County with notice at least 15 Days in advance, except in circumstances when
such notice is not possible, and must work with the County on a mutually
agreeable transition plan to provide an acceptable replacement and ensure
project continuity. Should the County be dissatisfied with any member of
Contractor staff during the Term of the Contract, Contractor must replace such
person with another whose qualifications satisfy the County, and without undue
delay.
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9.4

9.5

9.6

Los Angeles County

Contractor’s Staff Identification

9.4.1

9.4.2

All Contractor staff, including Subcontractors and agents, who successfully
complete a background investigation, as set forth in Paragraph 9.5 (Background
and Security Investigations) below, must prominently display a photo
identification badge on the upper part of the body when entering any County
facility or grounds.

Contractor will be responsible for costs associated with any lost or stolen
identification badge(s).

Background and Security Investigations

9.5.1

9.5.2

9.5.3
954

Each of Contractor’s staff performing Services under this Contract, who is in a
designated sensitive position, as determined by the County in the County's sole
discretion, must undergo and pass, to the satisfaction of the County, a
background investigation as a condition of beginning and continuing to perform
Services under this Contract. Such background investigation must be obtained
through fingerprints submitted to the California Department of Justice to include
federal, state, and local-level review, which may include, but will not be limited
to, criminal conviction information. County Project Director will schedule the
background investigation with the Department’s Civilian Background Unit. The
fees associated with the background investigation will be at the expense of
Contractor, regardless of whether the member of Contractor’s staff passes or
fails the background investigation.

If a member of Contractor’s staff does not pass the background investigation,
the County may request that the member of Contractor’'s staff be removed
immediately from performing Services under this Contract. Contractor must
comply with the County’s request at any time during the term of this Contract.
The County will not provide to Contractor or to Contractor’s staff any information
obtained through the County’s background investigation.

The County may immediately, in its sole discretion, deny or terminate all access
to both physical facilities and County systems and/or data, to any member of
Contractor’s staff, including Subcontractor’'s staff, who do not pass such
background investigation(s) to the satisfaction of the County and/or whose
background or conduct is incompatible with the County’s facility access.

These terms will also apply to Subcontractors of County Contractors.

Disqualification of any member of Contractor’s staff, including Subcontractor’'s
staff, pursuant to Paragraph 9.5 (Background and Security Investigations) will
not relieve Contractor of its obligation to complete all Work in accordance with
the terms and conditions of this Contract, and without undue delay.

Reports by Contractor

In addition to any reports required elsewhere under this Contract, including Exhibit A
(Statement of Work) and Attachment A.1 (Tasks and Deliverables) to this Contract, in
order to control expenditures and to ensure the reporting of all Work provided by
Contractor, Contractor must provide to County Project Manager, as frequently as may
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9.7

10.0
10.1

be requested by County Project Manager, but in no event more frequently than weekly,
written reports which must include, at a minimum, the following information:

a. Period covered by the report,

b. Summary of Project status as of reporting date,

C. Overview of the Work provided during the reporting period,

d. Progress status of each Work component scheduled for the reporting period,

e. Issues/problems encountered, proposed resolutions and projected completion
dates for problem resolution,

f. Status of contractually defined Deliverables, milestones and walk-throughs
scheduled in the Project Schedule,

g. Action items and decisions from the previous meeting,

h. Planned activities for the next two reporting periods, and

i. Any other information which the County may from time-to-time require.
Rules and Regulations

During the time when Contractor's employees, Subcontractors or agents are at County
facilities, such persons will be subject to the applicable rules and regulations of County
facilities. It is the responsibility of Contractor to acquaint such persons, who are to
provide Work, with such rules and regulations. In the event that the County determines
that an employee, Subcontractor or agent of Contractor has violated any applicable rule
or regulation, the County will notify Contractor, and Contractor must undertake such
remedial or disciplinary measures as Contractor determines appropriate. If the problem
is no thereby corrected, then Contractor must permanently withdraw its employee,
Subcontractor or agent from the provision of Work upon receipt of written notice from the
County that: (i) such employee, Subcontractor or agent has violated such rules or
regulations, or (ii) such employee’s, Subcontractor’s or agent’s actions, while on County
premises, indicate that the employee, Subcontractor or agent may adversely affect the
provision of Work. Upon removal of any employee, Subcontractor or agent, Contractor
must immediately replace the employee, Subcontractor or agent and must continue
uninterrupted Work hereunder.

STANDARD TERMS AND CONDITIONS
Amendments and Change Notices

No representative of either the County or Contractor, including those named in this
Contract, is authorized to make any changes in any of the terms, obligations, or
conditions of this Contract, except through the procedures specifically set forth in this
Paragraph 10.1. The County reserves the right to change any portion of the Work
required under this Contract, or amend such other terms and conditions, as may become
necessary. Any such revision must be accomplished in the following specific manner:

10.1.1 For any change which does not materially affect the scope of Work, Term,
Contract Sum, payments, or any material term or any other condition included
under this Contract, or for any change requiring expenditure of Pool Dollars, a
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Change Notice to this Contract must be prepared and executed by County
Project Director and Contractor Project Manager.

Change Notices requiring the expenditure of Pool Dollars will require Contractor
to prepare a written scope of Work statement and quotation as the basis of the
Change Notice and seek written approval of County Project Director with
concurrence of County Counsel prior to commencement of any Work relating to
such Change Notice, including any Optional Work. County Project Director will be
authorized on behalf of the County to approve all Change Notices.

10.1.2 For any change which materially affects the scope of Work, Term, Contract
Sum, payments, or any material term or condition included under this Contract,
an Amendment to this Contract must be prepared and executed by Contractor
and by the Board.

10.1.3 The Board or Chief Executive Officer or designee may require the addition
and/or change of certain terms and conditions in this Contract during the Term
of this Contract. The County reserves the right to add and/or change such
provisions as required by the Board or Chief Executive Officer. To implement
such changes, an Amendment to this Contract must be prepared and executed
by Contractor and by the Sheriff, or his authorized designee.

Notwithstanding the foregoing, the Sheriff or his authorized designee, is
specifically authorized to issue Contract non-renewal notices for the option
Terms. Furthermore, the Sheriff is specifically authorized to prepare and
execute Amendments on behalf of the County to: (i) add and/or update terms
and conditions as required by the Board or the Chief Executive Office, (ii)
execute any of the Option Terms if it is in the best interest of the County, (iii)
delete or add equipment, provided such change does not increase the Maximum
Contract Sum, (iv) effectuate Contract modifications that do not materially affect
the Term of this Contract, and (v) affect assignment of rights and or delegation
of duties as required under Paragraph 19.0 (Assignment and
Delegation/Mergers or Acquisitions) below.

10.2 Project Control Documentation

Pursuant to Task 1 (Project Planning — Project Control Document) of Attachment A.1
(Tasks and Deliverables) to Exhibit A (Statement of Work) to the Contract, Contractor must
deliver to the County a Project Control Document (PCD) which includes a Detailed Work
Plan (DWP). The DWP will be derived for all Work relating to Solution Implementation
Services and to the extent necessary, for System Maintenance, as described in Exhibit A
(Statement Work) to this Contract.

Changes to the PCD must only be made upon mutual written agreement, by both the
County and Contractor via an executed Change Notice to this Contract, provided that both
parties agree to alter the project schedule such that it does not prejudice either party’s right
to claim that such alterations constitute an Amendment to this Contract that will be
governed by the terms of Paragraph 10.1 (Amendments and Change Notices) above.
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10.3 Extensions of Time

Notwithstanding any other provision of Paragraph 10.1 (Amendments and Change
Notices), and to the extent that extensions of time for Contractor’s performance do not
impact either the scope of Work or cost of this Contract, County Project Director, in
his/her sole discretion, may grant Contractor extensions of time in writing for the Work
listed in the PCD, provided such extensions, in the aggregate, do not exceed a total of
90 Days beyond the agreed to Final Acceptance date for the Solution.

In such event, and prior to granting any such extension(s) of time, the County will initiate
a formal Project Review pursuant to Paragraph 7.0 (Project Review) of Exhibit A
(Statement of Work) to this Contract. In like manner, the County will initiate a formal
Project Review for each subsequent 90-Day extension thereafter. Each Project Review
may result in: i) an assessment of the Project’s progress to-date, ii) an assessment of
the future success of the Project, iii) remedial recommendations for continued Work, or
iv) a recommendation for termination of this Contract.

11.0 OWNERSHIP AND LICENSE
11.1  Solution Ownership
11.1.1 Solution Environment

Contractor acknowledges that the County or the rightful owner owns all Solution
Environment components, including Solution Hardware, and all software
provided by the County; while Contractor or the rightful owner will retain
ownership of all Solution Environment components provided by Contractor.

11.1.2 Application Software

All Application Software provided by Contractor to the County pursuant to this
Contract, including Licensed Software and Application Modifications, and
related Documentation, is and will remain the property of Contractor or any
rightful third-party owner with which all proprietary rights will reside, and which
will be subject to the terms of the License granted pursuant to Paragraph 11.2
(License) below.

11.1.3 Solution Data

All Solution data that is provided or made accessible by the County to Contractor
or is generated by the Solution or is the product of the Solution provided by
Contractor hereunder, is and will remain the property of the County.

11.1.4 Work Product

Contractor or the rightful owner will remain the sole owner of Contractor’s
Application Software and all derivative works therein (hereinafter collectively
“Work Product”). Work Product does not include any County Materials whether
previously owned by the County or designed or developed by Contractor for the
County.
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11.2 License
11.2.1

11.2.2

11.2.3

Los Angeles County

License Grant

Subject to the provisions of Paragraph 11.1 (Solution Ownership) above,
Contractor hereby grants to the County a perpetual, irrevocable, non-exclusive
License to use the Solution Software or any component thereof, as applicable,
and Work Product, including any related Documentation (hereinafter “License”),
by all Users in accordance with the scope set forth in Paragraph 11.2.3 (Scope
of License) below and subject to the restrictions set forth in Paragraph 11.2.4
(License Restrictions) below for the period specified in Paragraph 11.2.2
(License Term) below. Notwithstanding the foregoing, upon mutual agreement
of the parties, the County may obtain its own license for any third-party Software
that may be provided by Contractor as part of the System Environment, the term
and scope of which will be subject to the terms of the County’s agreement with
the provider of such Third-Party Software.

License Term

The License granted under this Contract will commence upon the earlier of
County’s access to any Solution Software component or the effective date and
will continue in perpetuity and without regard to the end of the Term of this
Contract.

Scope of License

The License granted by Contractor under this Contract provides the County with
the following rights:

a. To use, access, install, integrate with other software, operate and execute
the Solution Software in the System Environment on an unlimited number of
computers, servers, mobile devices, workstations, local-area networks and
wide-area networks, including web connections, by an unlimited number of
Users in the conduct of the business of the County as provided in this
Contract,

b. To use, modify, copy and display the Documentation, including, but not
limited to the Solution and User manuals and any other specifications or
Documentation provided or made accessible by Contractor to the County as
necessary or appropriate for the County to fully enjoy and exercise the rights
granted under this Contract and the License granted hereunder,

c. To permit third-party access to any Solution components and
Documentation, including Solution Software, or any part thereof, as
necessary or appropriate for the County to fully enjoy and exercise the rights
granted under this Contract and the License, including for the provision of
M&S Services, Software Updates, Application Modifications, Professional
Services, and other business use or support of the Solution Software as
contemplated by this Contract; provided, however, without limiting the
County’s rights under this Paragraph 11.2.3(c), the County covenants, and
agrees that it will not exercise any of the rights contained in this Paragraph
11.2.3(c) unless and until any one of the following release conditions occurs:

31 Defense and Law Enforcement Solution

Sheriff's Department Appendix A — Sample Contract

RFP No. 730-SH



11.2.4

Los Angeles County

i. The insolvency of Contractor, including as set forth in Paragraph 24.0
(Termination for Insolvency) of this Contract, or

ii. Contractor is unwilling or unable to provide all System Maintenance
Services in accordance with the terms of this Contract, including Exhibit
A (Statement of Work), or

iii. Contractor ceasing to maintain or support the current version or the last
two prior Version Releases of the Application Software for reasons other
than the County’s failure to pay for, or election not to receive, Contractor’s
System Maintenance Services, and no other qualified entity will assume
the obligation to provide such System Maintenance Services, which may
result in County’s termination of the Contract for default in accordance
with Paragraph 22.0 (Termination for Default) below, or

iv. Successor ceasing to do business with the County with respect to this
Contract, and

d. To reproduce and use a reasonable number of copies of the Solution
Software provided by Contractor: (i) by the County and permitted assignees
for archive and backup purposes, and (ii) by the County for use by permitted
assignees so long as all copies of the Solution Software contain the
proprietary notices appearing on the copies initially furnished to the County
by Contractor.

License Restrictions

The County acknowledges and agrees: (i) that the System Software provided
by Contractor to the County under this Contract, including related
Documentation, is the confidential and copyrighted property of Contractor, or its
licensors, and all rights therein not expressly granted to the County are reserved
to Contractor, or its licensors, as applicable, and (ii) that Contractor, or its
licensors, must retain all proprietary rights in and to the foregoing. Subsequently,
the License to the System Software provided by Contractor hereunder is limited
by the restrictions set forth in this Paragraph 11.2.4. Accordingly, the County will
not:

a. Reverse engineer, disassemble or decompile the Application Software
provided by Contractor,

b. Transfer, sublicense, rent, lease, convey or assign the System Software
provided by Contractor,

c. Copy or reproduce the System Software provided by Contractor in any way
except as reasonably necessary for backup, archival or business continuity
purposes, and as specified in Paragraph 11.2.3(c) (Scope of License) above,

d. Use the System Software provided by Contractor on a timesharing, service
bureau, subscription service or rental basis for any third party, or

e. Remove, modify or obscure any copyright, trademark or other proprietary
rights notices that appear on, or during the use of, the System Software
provided by Contractor.
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12.0 SYSTEM ACCEPTANCE
121 Acceptance Tests

Contractor, with the County's assistance where applicable, must conduct all Acceptance
Tests specified in Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of
Work) to this Contract, to ensure the Solution’s compliance with the requirements set
forth in this Contract, including, but not limited to Exhibit A (Statement of Work), Exhibit
B (Solution Requirements), and Exhibit C (Service Level Agreement), as well as all
Attachments thereto. Such Acceptance Tests must test, among other things, the
System’s functionality, integration and interfacing, volume endurance and User
Acceptance. An Acceptance Test will be deemed completed and ready for payment
when Contractor provides to the County results of a successful completion of such
Acceptance Test and the County approves the Acceptance Test in writing.

12.1.1 Production Use

The Solution will achieve the Go-Live Project Phase and will be ready for
Production Use when County Project Director, approves in writing all Acceptance
Tests under Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of
Work) to this Contract, leading to such Go-Live. Contractor’s obligations to provide
M&S, as specified in this Contract, will commence upon Go-Live for each Project
Phase, as applicable.

12.1.2 Final Acceptance

The Solution will achieve Final Acceptance when County Project Director
approves in writing the Solution Implementation under Attachment A.1 (Tasks
and Deliverables) to Exhibit A (Statement of Work) to this Contract, for all phases
of the Project, as applicable. In the event the Solution fails to successfully
achieve Final Acceptance in accordance with the Project Schedule, Contractor
must provide to the County a diagnosis of the Deficiencies and proposed
remedy(ies) for the County’s approval and submit the Solution to County for re-
testing as required under Attachment A.1 (Tasks and Deliverables) to Exhibit A
(Statement of Work) to this Contract. The County and Contractor must agree upon
all such proposed remedies prior to their implementation.

12.1.3 Failed Testing

12.1.3.1 If County Project Director makes a good faith determination at any time
an Acceptance Test that the Solution as a whole, or any component
thereof, has not successfully completed an Acceptance Test or has not
achieved Final Acceptance [collectively referred to for purposes of
Paragraph 12.1.3 (Failed Testing) as “Designated Test’], County
Project Director will promptly notify Contractor in writing of such failure,
specifying with as much detail as possible the manner in which the
Solution component or the Solution failed to pass the applicable
Designated Test. Contractor must immediately commence all
reasonable efforts to complete, as quickly as possible, such necessary
corrections, repairs and modifications to the Solution component or the
Solution as will permit the Solution component or the Solution to be
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12.1.3.2

12.1.3.3

Los Angeles County
Sheriff's Department

ready for retesting. Contractor must notify County Project Director in
writing when such corrections, repairs and modifications have been
completed, and when the applicable Designated Test will begin again.
If, after the applicable Designated Test has been completed for a
second time, County Project Director makes a good faith determination
that the Solution component or the Solution again fails to pass the
applicable Designated Test, County Project Director will promptly notify
Contractor in writing, specifying with as much detail as possible the
manner in which the Solution component or the Solution again failed to
pass the applicable Designated Test. Contractor must immediately
commence all reasonable efforts to complete, as quickly as possible,
such necessary corrections, repairs and modifications to the Solution
component or the Solution as will permit the Solution component or the
System to be ready for additional retesting.

Such procedure will continue, subject to the County’s rights under
Paragraph 6.2.4 (Termination) above, in the event Contractor fails to
timely complete any Deliverable identified as a milestone, until such
time as the County notifies Contractor in writing either: (i) of the
successful completion of such Designated Test or (ii) that the County
has concluded that satisfactory progress toward such successful
completion of such Designated Test is not being made, in which latter
event, the County will have the right to make a determination, which will
be binding and conclusive on Contractor, that a non-curable default has
occurred and to terminate this Contract in accordance with Paragraph
22.0 (Termination for Default) below on the basis of such non-curable
default. In the event Contractor, using good faith effort, is unable to
cure a Deficiency by re-performance after two attempts, the County and
Contractor will work together to agree on a mutually acceptable
resolution, provided that if the County and Contractor cannot agree on
a resolution, the County may terminate this Contract for default
pursuant to Paragraph 22.0 (Termination for Default) below.

Such a termination for default by the County will be either, as
determined by the County in its sole judgment: (i) a termination with
respect to one or more of the components of the Solution, or (ii) if the
County believes the failure to pass the applicable Designated Test
materially affects the functionality, performance or desirability to the
County of the Solution as a whole, this entire Contract. In the event of
a termination under Paragraph 12.1.3 (Failed Testing), the County will
have the right to receive from Contractor reimbursement of all
payments made to Contractor by the County under this Contract for the
Solution component(s) and related Deliverables as to which the
termination applies or if the entire Contract is terminated, all amounts
paid by the County to Contractor under this Contract. If the termination
applies only to one or more Solution component(s), at the County’s sole
option, any reimbursement due to it may be credited against other sums
due and payable by the County to Contractor. The foregoing is without
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13.0
13.1

Los Angeles County 35

prejudice to any other rights that may accrue to the County or
Contractor under the terms of this Contract or by law.

12.1.4 System Use

Subject to the County’s obligations of Acceptance set forth in Attachment A.1
(Tasks and Deliverables) to Exhibit A (Statement of Work), and this Contract,
following Solution Implementation by Contractor and prior to Final Acceptance by
the County, the County will have the right to use, in a Production Use mode, any
completed portion of the System, without any additional cost to the County where
County determines that it is necessary for County’s operations. Such Production
Use will not restrict Contractor’s performance under this Contract and will not be
deemed Final Acceptance of the Solution.

REPRESENTATIONS AND WARRANTIES
General Warranties

Contractor represents warrants, covenants, and agrees that throughout the entire Term
of this Contract:

a.

Contractor must comply with the description and representations (including, but
not limited to, Deliverable documentation, performance capabilities, accuracy,
completeness, characteristics, specifications, Configurations, standards,
functions and requirements applicable to professional software design meeting
industry standards) set forth in this Contract, Exhibit A (Statement of Work) to this
Contract, and all Attachments thereto and Solution Requirements.

Unless specified otherwise herein, the Solution must be free from material
Deficiencies.

The M&S Service Levels must not degrade during the entire Term of this Contract.

Contractor must not intentionally cause any unplanned interruption of or
accessibility to the Solution or any component through any device, method or
means including, without limitation, the use of any “virus”, “lockup”, “time bomb”,
“key lock”, “worm”, “back door”, “Trojan Horse” device or program, or any disabling
code, which has the potential or capability of compromising the security of
County’s confidential or proprietary information or of causing any unplanned
interruption of the operations of, or accessibility of the Solution or any component
to the County or User or which could alter, destroy, or inhibit the use of the System
or any component, or the data contained therein (collectively referred to as
“Disabling Device(s)”), which could block access to or prevent the use of the
Solution or any component by the County or Users. Contractor represents,
warrants, and agrees that it has not purposely placed, nor is it aware of, any
Disabling Device in any Solution component provided to the County under this
Contract, nor must Contractor knowingly permit any subsequently delivered or

provided Solution component to contain any Disabling Device.

In addition, Contractor must prevent viruses from being incorporated or introduced
into the Solution or updates or enhancements thereto prior to the installation onto

Defense and Law Enforcement Solution

Sheriff's Department Appendix A — Sample Contract

RFP No. 730-SH



the Solution and must prevent any viruses from being incorporated or introduced
in the process of Contractor’s performance of on-line support.

13.2 Standard of Services

Contractor’s Services and other Work required by this Contract must, during the Term of
this Contract, conform to reasonable commercial industry standards as they exist in
Contractor’s profession or field of practice. If Contractor's Services or other Work
provided under this Contract fail to conform to such industry standards, upon notice from
the County specifying the failure of performance, Contractor must also, at Contractor’s
sole expense, provide the applicable remedy as specified in this Contract, including
Exhibit A (Statement of Work) and Exhibit C (Service Level Agreement) to this Contract.
Contractor must, at its own expense, correct any data in which (and to the extent that)
errors have been caused by Contractor or malfunctions of the Solution or by any other
tools introduced by Contractor into the Solution for the purpose of performing Services
or other Work under this Contract or otherwise.

13.3 System Warranties and Problem Resolution

Contractor hereby warrants to the County that the Solution must be free from any and all
Deficiencies commencing from Production Use of the System through the Term of the
Contract. All Deficiencies reported or discovered must be corrected in accordance with
the Exhibit A (Statement of Work) and Exhibit C (Service Level Agreement) to this
Contract and will be at no cost to the County beyond the payment of the applicable M&S
fees under this Contract.

Contractor also represents, warrants, covenants and agrees that throughout the entire
Term of this Contract:

a. All Solution components must be compatible with each other and, to the extent
applicable or required, must interface with each other; and the Solution
components, when taken together, must be capable of delivering all the
functionality as set forth in this Contract, including any Third-Party Software and
Interfaces, as applicable.

b. Any Solution enhancements or upgrades must be backward compatible with the
County’s standard browser(s) and operating system version(s) operated on
County workstations.

C. The Solution, including the System, must be capable of delivering all the
functionality and meeting all requirements as set forth in this Contract, including
the Solution Requirements, security requirements and the specifications.

d. The Solution must meet the Solution Performance Requirements within
Contractor’s control, including, but not limited to, those relating to response time
and Solution Availability, as further specified in Exhibit A (Statement of Work),
Attachment A.1 (Tasks and Deliverables), and Exhibit C (Service Level
Agreement) to this Contract. All Solution Performance Deficiencies, for the
purpose of determining the applicable Deficiency Resolution Time and County
remedies, including Service Credits, will be deemed Severity Level 1 or Severity
Level 2, as determined by County Project Director.
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13.4 Continuous Product Support

13.4.1 In the event that Contractor replaces any or all components of the Application
Software with other software modules or components (hereinafter “Replacement
Product”) during the entire Term of the Contract in order to fulfill its obligations
under this Contract and to meet the Solution Requirements, then the License will
be deemed to automatically include such Replacement Product without cost or
penalty to the County even if such Replacement Product contains greater
functionality than the Application Software it replaced. If required by the County,
Contractor must provide the necessary training to County personnel to utilize the
Replacement Product at no cost to the County.

13.4.2 In the event any or all components of the Application Software are migrated to
the Replacement Product as a result of an acquisition, sale, assignment, transfer
or other change in control of Contractor, then any assignee or successor, by
taking benefit (including, without limitation, acceptance of any payment under this
Contract), will be deemed to have ratified this Contract, subject to the
requirements of Paragraph 19.0 (Assignment and Delegation/Mergers or
Acquisitions) below. All terms and conditions of this Contract will continue in full
force and effect for the Replacement Product.

13.4.3 The following terms and conditions will apply if the County elects to transfer the
License to a Replacement Product:

a. Contractor, or its assignee or successor, must at no cost to the County,
implement the Replacement Product in the Solution Environment, convert
and migrate all of the Solution data from the Application Software format
to the Replacement Product format to ensure Production Use of such
Replacement Product,

b. Any prepaid Service Fees for the Solution must transfer in full force and
effect for the balance of the Replacement Product’s maintenance and
support term (or equivalent service) at no additional cost. If the prepaid
amount is greater than the Replacement Product’s maintenance and
support fees for the same Term, the credit balance must be applied to
future M&S fees or returned to the County, at the County’s option,

C. All modules offered separately must match the original Application
Software’s level of functionality, must be supplied by Contractor, or its
assignee or successor, without additional cost or penalty to the County,
and must not affect the calculation of any annual fees,

d. Contractor must provide to the County the necessary training for purposes
of learning the Replacement Product. Such training must be provided at
no cost to the County and without undue delay,

e. All License terms and conditions, at a minimum, must remain as granted
herein with no additional fees imposed on the County, and
f. The definition of Application Software must include the Replacement
Product.
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13.4.4 Warranty Pass-Through

Contractor must assign to the County to the fullest extent permitted by law or by
this Contract, and must otherwise ensure that the benefits of any applicable
warranty or indemnity offered by any manufacturer of any Solution component
or any other Solution product or Service provided hereunder must fully extend
to and be enjoyed by the County.

13.4.5 Remedies

The Contractor acknowledges that a breach by Contractor of this Paragraph
13.4.5 may result in irreparable injury to the County that may not be adequately
compensated by monetary damages and that, in addition to the County’s other
rights under this Paragraph 13.4.5 and at law and in equity, the County will have
the right to seek injunctive relief to enforce the provisions of this Paragraph
13.4.5. The provisions of this Paragraph 13.4.5 will survive the expiration and/or
termination of this Contract.

Contractor must take all reasonable actions necessary or advisable to protect
the Solution from loss or damage by any cause. Contractor bears the full risk of
loss or damage to the Solution and any Solution data by any cause other than
resulting from force majeure or the County’s sole fault, to include the repair or
replacement by Contractor, at its own expense, of the non-conforming Solution
component(s), as well as an assessment of Service Credits and any other
corrective measures specified in Exhibit A (Statement of Work), Attachment A.1
(Tasks and Deliverables) and Exhibit C (Service Level Agreement) to this
Contract.

13.4.6 Breach of Warranty Obligations

Failure by Contractor to timely perform its obligations set forth in Paragraph 13.4
(Continuous Product Support) will constitute a material breach, upon which, in
addition to the County’s other rights and remedies set forth herein, the County
may, after written notice to Contractor and provision of a reasonable cure period,
terminate this Contract in accordance with Paragraph 22.0 (Termination for
Default) below.

14.0 GENERAL PROVISIONS FOR ALL INSURANCE COVERAGE
14.1 General Insurance Requirements

Without limiting Contractor's indemnification of the County, and in the performance of
this Contract and until all of its obligations pursuant to this Contract have been met,
Contractor must provide and maintain at its own expense insurance coverage satisfying
the requirements specified in Paragraphs 14.0 (General Provisions for all Insurance
Coverage) and 15.0 (Insurance Coverage) of this Contract. These minimum insurance
coverage terms, types and limits (the “Required Insurance”) also are in addition to and
separate from any other contractual obligation imposed upon Contractor pursuant to this
Contract. The County in no way warrants that the Required Insurance is sufficient to
protect Contractor for liabilities which may arise from or relate to this Contract.
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14.2 Evidence of Coverage and Notice to County

14.2.1 Certificate(s) of insurance coverage (Certificate) satisfactory to the County, and
a copy of an Additional Insured endorsement confirming the County and its
Agents (defined below) has been given Insured status under Contractor’s
General Liability policy, must be delivered to the County as stated in Paragraph
14.2.2 below and provided prior to commencing services under this Contract.

14.2.2 Renewal Certificates must be provided to the County not less than ten Days
prior to Contractor’s policy expiration dates. The County reserves the right to
obtain complete, certified copies of any required Contractor and/or
Subcontractor insurance policies at any time.

14.2.3 Certificates must identify all Required Insurance coverage types and limits
specified herein, reference this Contract by name or number, and be signed by
an authorized representative of the insurer(s). The Insured party named on the
Certificate must match the name of the contractor identified as the contracting
party in this Contract. Certificates must provide the full name of each insurer
providing coverage, its NAIC (National Association of Insurance
Commissioners) identification number, its financial rating, the amounts of any
policy deductibles or self-insured retentions exceeding fifty thousand dollars
($50,000), and list any County required endorsement forms.

14.2.4 Neither the County’s failure to obtain, nor the County’s receipt of, or failure to
object to a non-complying insurance certificate or endorsement, or any other
insurance documentation or information provided by Contractor, its insurance
broker(s) and/or insurer(s), will be construed as a waiver of any of the Required
Insurance provisions.

14.2.5 Certificates and copies of any required endorsements must be sent to County
Project Director, with a copy to County Project Manager, at the address herein
provided in Exhibit D (County’s Administration) to this Contract.

14.2.6 Contractor also must promptly report to the County any injury or property
damage accident or incident, including any injury to a Contractor employee
occurring on County property, and any loss, disappearance, destruction,
misuse, or theft of County property, monies or securities entrusted to Contractor.
Contractor also must promptly notify the County of any third-party claim or suit
filed against Contractor or any of its Subcontractors which arises from or relates
to this Contract and could result in the filing of a claim or lawsuit against
Contractor and/or the County.

14.3 Additional Insured Status and Scope of Coverage

The County, its Special Districts, Elected Officials, Officers, Agents, employees, and
volunteers (collectively the County and its Agents) must be provided additional insured
status under Contractor's General Liability policy with respect to liability arising out of
Contractor’s ongoing and completed operations performed on behalf of the County. The
County and its Agents additional insured status will apply with respect to liability and
defense of suits arising out of Contractor’s acts or omissions, whether such liability is
attributable to Contractor or to the County. The full policy limits and scope of protection
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14.4

14.5

14.6

14.7

14.8

14.9

also must apply to the County and its Agents as an additional insured, even if they
exceed the County’s minimum Required Insurance specifications herein. Use of an
automatic additional insured endorsement form is acceptable providing it satisfies the
Required Insurance provisions herein.

Cancellation of or Changes in Insurance

Contractor must provide the County with, or Contractor’s insurance policies must contain
a provision that the County will receive, written notice of cancellation or any change in
Required Insurance, including insurer, limits of coverage, term of coverage, or policy
period. The written notice must be provided to the County at least ten Days in advance
of cancellation for non-payment of premium and 30 Days in advance for any other
cancellation or policy change. Failure to provide written notice of cancellation or any
change in Required Insurance may constitute a material breach of this Contract, in the
sole discretion of the County, upon which the County may suspend or terminate this
Contract.

Failure to Maintain Insurance

Contractor’s failure to maintain or to provide acceptable evidence that it maintains the
Required Insurance will constitute a material breach of the Contract, upon which the
County immediately may withhold payments due to Contractor, and/or suspend or
terminate this Contract. The County, at its sole discretion, may obtain damages from
Contractor resulting from said breach. Alternatively, the County may purchase the
Required Insurance, and without further notice to Contractor, deduct the premium cost
from sums due to Contractor or pursue Contractor reimbursement.

Insurer Financial Ratings

Coverage must be placed with insurers acceptable to the County with A.M. Best ratings
of not less than A: VIl unless otherwise approved by the County.

Contractor’s Insurance Must Be Primary

Contractor’s insurance policies, with respect to any claims related to this Contract, must
be primary with respect to all other sources of coverage available to Contractor. Any
County maintained insurance or self-insurance coverage must be in excess of and not
contribute to any Contractor coverage.

Waivers of Subrogation

To the fullest extent permitted by law, Contractor hereby waives its rights and its
insurer(s)’ rights of recovery against the County under all the Required Insurance for any
loss arising from or relating to this Contract. Contractor must require its insurers to
execute any waiver of subrogation endorsements which may be necessary to affect such
waiver.

Subcontractor Insurance Coverage Requirements

Contractor must include all Subcontractors as insureds under Contractor’'s own policies
or must provide the County with each Subcontractor's separate evidence of insurance
coverage. Contractor will be responsible for verifying each Subcontractor complies with
the Required Insurance provisions herein and must require that each Subcontractor
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14.10

14.11

14.12

14.13

14.14

14.15

name the County and Contractor as additional insureds on the Subcontractor's General
Liability policy. Contractor must obtain the County’s prior review and approval of any
Subcontractor request for modification of the Required Insurance.

Deductibles and Self-Insured Retentions (SIRs)

Contractor’s policies will not obligate the County to pay any portion of any Contractor
deductible or SIR. The County retains the right to require Contractor to reduce or
eliminate policy deductibles and SIRs as respects the County, or to provide a bond
guaranteeing Contractor's payment of all deductibles and SIRs, including all related
claims investigation, administration, and defense expenses. Such bond must be
executed by a corporate surety licensed to transact business in the State of California.

Claims Made Coverage

If any part of the Required Insurance is written on a claims made basis, any policy
retroactive date must precede the effective date of this Contract. Contractor understands
and agrees it will maintain such coverage for a period of not less than three years
following Contract expiration, termination, or cancellation.

Application of Excess Liability Coverage

Contractors may use a combination of primary and excess insurance policies which
provide coverage as broad as (“follow form” over) the underlying primary policies to
satisfy the Required Insurance provisions.

Separation of Insureds

All liability policies must provide cross-liability coverage as would be afforded by the
standard I1SO (Insurance Services Office, Inc.) separation of insureds provision with no
insured versus insured exclusions or limitations.

Alternative Risk Financing Programs

The County reserves the right to review, and then approve, Contractor use of self-
insurance, risk retention groups, risk purchasing groups, pooling arrangements, and
captive insurance to satisfy the Required Insurance provisions. The County and its
Agents must be designated as an Additional Covered Party under any approved
program.

County Review and Approval of Insurance Requirements

The County reserves the right to review and adjust the Required Insurance provisions,
conditioned upon the County’s determination of changes in risk exposures.

15.0 INSURANCE COVERAGE

15.1 Commercial General Liability Insurance
Commercial General Liability Insurance (providing scope of coverage equivalent to ISO
policy form CG 00 01), naming the County and its Agents as an additional insured, with
limits of not less than:
General Aggregate: $2 million
Products/Completed Operations Aggregate: $1 million
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15.2

15.3

15.4

Personal and Advertising Injury: $1 million
Each Occurrence: $1 million

Automobile Liability insurance (providing scope of coverage equivalent to ISO policy
form CA 00 01) with limits of not less than $1 million for bodily injury and property
damage, in combined or equivalent split limits, for each single accident. Insurance must
cover liability arising out of Contractor’s use of autos pursuant to this Contract, including
owned, leased, hired, and/or non-owned autos, as each may be applicable.

Workers Compensation and Employers’ Liability insurance or qualified self-
insurance satisfying statutory requirements, which includes Employers’ Liability
coverage with limits of not less than $1 million per accident. If Contractor will provide
leased employees, or, is an employee leasing or temporary staffing firm or a professional
employer organization (PEO), coverage also must include an Alternate Employer
Endorsement (providing scope of coverage equivalent to ISO policy form WC 00 03 01
A) naming the County as the Alternate Employer. The written notice must be provided to
the County at least ten Days in advance of cancellation for non-payment of premium and
30 Days in advance for any other cancellation or policy change. If applicable to
Contractor’s operations, coverage also must be arranged to satisfy the requirements of
any federal workers or workmen’s compensation law or any federal occupational disease
law.

Cyber Liability Insurance

Contractor must secure and maintain cyber liability insurance coverage with limits of $10
million per occurrence and in the aggregate during the term of the Contract, including
coverage for: (i) network security liability, (ii) privacy liability, (iii) privacy regulatory
proceeding, defense, response, expenses and fines, (iv) technology professional liability
(errors and omissions), (v) privacy breach expense reimbursement (liability arising from
the loss or disclosure of County Information no matter how it occurs), (vi) system breach,
(vii) denial or loss of service, (viii) introduction, implantation, or spread of malicious
software code, (ix) unauthorized access to or use of computer systems, (x)
Data/Information loss and business interruption, and (xi) any other liability or risk that
arises out of this Contract, (xii) business interruption. The Contractor must add the
County and its Agents as an additional insured to its cyber liability insurance policy and
provide to the County certificates of insurance evidencing the foregoing upon the
County’s request. The procuring of the insurance described herein, or delivery of the
certificates of insurance described herein, will not be construed as a limitation upon the
Contractor’s liability or as full performance of its indemnification obligations hereunder.
No exclusion/restriction for unencrypted portable devices/media may be on the policy.
Technology services covered must include, at a minimum: systems analysis, systems
programming, data processing, systems integration, outsourcing (including development
and design), systems designs, consulting, development, and modification, training
services related to computer software or hardware, management, repair and
maintenance of computer products, networks and systems, marketing, selling, servicing,
distributing, installing, and maintaining computer hardware or software, data entry,
modification, verification, maintenance, storage, retrieval, or preparation of data output,
and any other services provided by the Contractor.
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15.5

Intellectual Property Warranty and Indemnification

15.5.1

15.5.2

Indemnification — General

Notwithstanding any provision to the contrary, whether expressly or by
implication, Contractor must indemnify, defend, and hold harmless the County
and its Agents from and against any and all liability, including, but not limited to,
demands, claims, actions, fees, damages, costs, and expenses (including
attorneys and expert witness fees) arising from any alleged or actual
infringement of any third party’s patent or copyright, or any alleged or actual
unauthorized trade secret disclosure, arising from or related to this Contract
and/or the operation and use of the System (collectively referred to for purposes
of this Paragraph 15.5.1 as “Infringement Claim(s)”.

Any legal defense pursuant to Contractor’s indemnification obligations under
this Paragraph 15.5.1 must be conducted by Contractor and performed by
counsel selected by Contractor. The County will provide Contractor with
information, reasonable assistance, and authority to defend or settle the claim.
Notwithstanding the foregoing, the County will retain the right to participate in
any such defense at its sole cost and expense.

Contractor will pay the amount of any resulting adverse final judgement issued
by a court of competent jurisdiction, or of any settlement made by Contractor in
writing. Nothing herein must be construed as a waiver of the County’s sovereign
immunity.

Indemnification — Intellectual Property

15.5.2.1 Notwithstanding any provision to the contrary, whether expressly or by
implication, from and against any and all third-party liability, including,
but not limited to, demands, claims, actions, fees, damages, costs, and
expenses (including attorneys and expert witness fees) arising from
any alleged or actual infringement of any third party’s patent or
copyright, or any alleged or actual unauthorized trade secret
disclosure, arising from or related to this Contract and/or the operation
and use of the System [collectively referred to for purposes of
Paragraph 15.5.2 (Indemnification — Intellectual Property) as
“Infringement Claim(s)”].

15.5.2.2 Any legal defense pursuant to Contractor’s indemnification obligations
under Paragraph 15.5.2 (Indemnification — Intellectual Property) must
be conducted by Contractor and performed by counsel selected by
Contractor. The County will provide Contractor with information,
reasonable assistance and authority to defend or settle the claim.
Notwithstanding the foregoing, the County will retain the right to
participate in any such defense at its sole cost and expense.

15.5.2.3 Contractor must pay and is solely responsible for the amount of any
resulting adverse final judgement issued by a court of competent
jurisdiction, or of any settlement made by Contractor in writing.
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16.0
16.1

Los Angeles County

15.5.2.4

15.5.2.5

15.5.2.6

Sheriff's Department

Contractor will have no liability hereunder if the claim of infringement
or an adverse final judgment rendered by a court of competent
jurisdiction results from: (i) the County’s use of a previous version of
the Solution, and the claim would have been avoided had the County
used the current version of the software, (ii) the County’s combining
the Solution with devices or products not intended or approved by
Contractor, (iii) use of the Solution in applications, business
environments or processes for which the Solution was not designed or
contemplated, and where use of the Solution outside of such
application, environment or business process would not have given
rise to the claim, (iv) corrections, modifications, alterations or
enhancements that the County made to the Solution and such
correction, modifications, alterations or enhancements is determined
by a court of competent jurisdiction to be a contributing (e.g., material
and/or substantive) cause of the infringement, (v) use of the Solution
by any person or entity other than Users, or (vi) subject to Contractor’s
remedial measures, the County’s willful infringement, including
continued use of Contractor’s infringing Solution after being notified by
Contractor that such infringing Solution is, or is likely to become, the
subject of a third-party claim.

Contractor must, at its option and at no cost to the County, engage in
remedial measures by, either: (i) disabling without delay, the affected
Software component, as applicable, and either (ii) procuring the right,
by license or otherwise, for the County to continue to use the Solution
or affected component(s) thereof, or part(s) thereof, to the same extent
of County’s License, or (iii) replacing or modifying the Solution or any
component(s) thereof with another software or component(s) thereof
of at least equivalent quality and performance capabilities, as mutually
determined and agreed to by the County and Contractor, until the
Solution and all components thereof become non-infringing, non-
misappropriating and non-disclosing [hereinafter collectively for the
purpose of Paragraph 15.5 [Intellectual Property Warranty and
Indemnification) “Remedial Act(s)”]. The foregoing states Contractor’'s
entire liability and County’s sole and exclusive remedy with respect to
Paragraph 15.5 (Intellectual Property Warranty and Indemnification).

Failure by Contractor to provide and complete the Remedial Acts
described in Paragraph 15.5.2.5 above will constitute a material
breach of this Contract, upon which the County will be entitled to
terminate this Contract for default pursuant to Paragraph 22.0
(Termination for Default) below.

LIQUIDATED DAMAGES

If, in the judgment of the Sheriff, or his authorized designee, Contractor is deemed to be
non-compliant with the terms and obligations assumed hereby, the Sheriff, or his
authorized designee, at their option, in addition to, or in lieu of, other remedies provided
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16.2

16.3

16.4

herein, may withhold the entire monthly payment or deduct pro rata from Contractor’s
invoice for Work not performed. A description of the Work not performed and the amount
to be withheld or deducted from payments to Contractor from the County, will be
forwarded to Contractor by the Sheriff, or his authorized designee, in a written notice
describing the reasons for said action.

If the Sheriff, or his authorized designee, determines that there are deficiencies in the
performance of this Contract that the Sheriff, or his authorized designee, deems are
correctable by Contractor over a certain time span, the Sheriff, or his authorized
designee, will provide a written notice to Contractor to correct the deficiency within
specified time frames. Should Contractor fail to correct deficiencies within said time
frame, the Sheriff, or his authorized designee, may: (a) deduct from Contractor's
payment, pro rata, those applicable portions of the Monthly Contract Sum; and/or (b)
deduct liquidated damages. The parties agree that it will be impracticable or extremely
difficult to fix the extent of actual damages resulting from the failure of Contractor to
correct a deficiency within the specified time frame. The parties hereby agree that under
the current circumstances a reasonable estimate of such damages is $500 per Day per
infraction, hereunder, and that Contractor will be liable to the County for liquidated
damages in said amount. Said amount will be deducted from the County’s payment to
the Contractor; and/or (c) upon giving five Business Days’ notice to Contractor for failure
to correct the deficiencies, the County may correct any and all deficiencies and the total
costs incurred by the County for completion of the Work by an alternate source, whether
it be the County forces or separate private contractor, will be deducted and forfeited from
the payment to Contractor from the County, as determined by the County.

The action noted in Paragraph 16.2 above must not be construed as a penalty, but as
adjustment of payment to Contractor to recover the County cost due to the failure of
Contractor to complete or comply with the provisions of this Contract.

Paragraph 16.0 (Liquidated Damages) must not, in any manner, restrict or limit the
County’s right to damages for any breach of this Contract provided by law or as specified
in Paragraph 16.2 above, and must not, in any manner, restrict or limit the County’s right
to terminate this Contract as agreed to herein.

17.0 CONFIDENTIALITY
17.1 Confidential Information

17.1.1 Contractor must maintain the confidentiality of all records and information in
accordance with all applicable federal, state, and local laws, rules, regulations,
ordinances, directives, guidelines, policies, and procedures relating to
confidentiality, including, without limitation, County policies concerning
information technology security and the protection of confidential records and
information.

17.1.2 Contractor must indemnify, defend, and hold harmless the County, its officers,
elected officials, employees, and agents, from and against any and all claims,
demands, damages, liabilities, losses, costs, and expenses, including, without
limitation, defense costs and legal, accounting and other expert, consulting, or
professional fees, arising from, connected with, or related to any failure by
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17.2

Contractor, its officers, employees, agents, or Subcontractors, to comply with
Paragraph 17.0 (Confidentiality), as determined by the County in its sole
judgment. Any legal defense pursuant to Contractor's indemnification
obligations under Paragraph 17.0 (Confidentiality) will be conducted by
Contractor and performed by counsel selected by Contractor and approved by
the County. Notwithstanding the preceding sentence, the County will have the
right to participate in any such defense at its sole cost and expense, except that
in the event Contractor fails to provide the County with a full and adequate
defense, as determined by the County in its sole judgment, the County will be
entitled to retain its own counsel, including, without limitation, County Counsel,
and to reimbursement from Contractor for all such costs and expenses incurred
by the County in doing so. Contractor will not have the right to enter into any
settlement, agree to any injunction, or make any admission, in each case, on
behalf of the County without the County’s prior written approval.

17.1.3 Contractor must inform all of its officers, employees, agents, and Subcontractors
providing services hereunder of the confidentiality provisions of this Contract.

17.1.4 Contractor must sign and adhere to the provisions of Exhibit F1 (Contractor
Acknowledgment, Confidentiality, and Copyright Assignment Agreement) to this
Contract.

17.1.5 Contractor will cause each employee performing services covered by this
Contract to sign and adhere to the provisions of Exhibit F2 (Contractor
Employee Acknowledgment, Confidentiality, and Copyright Assignment
Agreement) to this Contract.

17.1.6 Contractor will cause each non-employee performing services covered by this
Contract to sign and adhere to the provisions of Exhibit F3 (Contractor Non-
Employee Acknowledgment, Confidentiality, and Copyright Assignment
Agreement) to this Contract.

Disclosure of Information

With respect to any of County’s Confidential Information or any other records, materials,
data or information that is obtained by Contractor (hereinafter collectively for the purpose
of this Paragraph 17.2 “information”), Contractor must: (i) not use any such information
for any purpose whatsoever other than carrying out the express terms of this Contract,
(ii) promptly transmit to the County all requests for disclosure of any such information,
(iii) not disclose, except as otherwise specifically permitted by this Contract, any such
information to any person or organization other than the County without prior written
approval of County’s contract administrator in consultation with County’s Chief
Information Security Officer and/or Chief Privacy Officer, and (iv) at the expiration or
termination of this Contract, return all such information to the County or maintain such
information according to the written procedures provided or made available to Contractor
by the County for this purpose. If required by a court of competent jurisdiction or an
administrative body to disclose County Information, Contractor must notify County
Project Director immediately and prior to any such disclosure, to provide the County an
opportunity to oppose or otherwise respond to such disclosure, unless prohibited by law
from doing so.
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17.3

17.4

17.5

18.0
18.1

Disclosure Restrictions of Non-Public Information

While performing Work under this Contract, Contractor may encounter County Non-
public Information (“NPI”) in the course of performing this Contract, including, but not
limited to, licensed technology, drawings, schematics, manuals, sealed court records,
and other materials described and/or identified as “Internal Use”, “Confidential” or
“‘Restricted” as defined in Board of Supervisors Policy 6.104 — Information Classification
Policy as NPI. Contractor must not disclose or publish any County NPl and material
received or used in performance of this Contract. This disclosure obligation is perpetual
for Contractor, its officers, employees, agents and Subcontractors.

Individual Requests

Contractor must acknowledge any request or instructions from the County regarding the
exercise of any individual’s privacy rights provided under applicable federal or state laws.
Contractor must have in place appropriate policies and procedures to promptly respond
to such requests and comply with any request or instructions from County within seven
Days. If an individual makes a request directly to Contractor involving County
Information, Contractor must notify County within five Days and County will coordinate
an appropriate response, which may include instructing Contractor to assist in fulfilling
the request. Similarly, if Contractor receives a privacy or security complaint from an
individual regarding County Information, Contractor must notify the County as described
in Paragraph 18.0 (Security) below, and the County will coordinate an appropriate
response.

Retention of County Information

Contractor must not retain any County information for any period longer than necessary
for Contractor to fulfill its obligations under this Contract and applicable law.

SECURITY
System Security

Notwithstanding anything to the contrary herein, Contractor must provide all Work
utilizing security technologies and techniques in accordance with the industry standards,
Contractor’s best practices and applicable County security policies, procedures and
requirements provided by the County to Contractor in writing as part of the RFP (and
incorporated by this reference), this Contract or otherwise as required by law, including
those relating to the prevention and detection of fraud or other inappropriate use or
access of Systems and networks. Without limiting the generality of the foregoing,
Contractor must implement and use network management and maintenance applications
and tools and fraud prevention and detection and encryption technologies and prevent
the introduction of any Disabling Device into the Solution, as further specified in this
Contract and Attachment C.1 (County Information Security and Privacy Requirements)
to this Contract. In no event must Contractor’s actions or inaction result in any situation
that is less secure than the security that Contractor then provides for its own Systems
and data.
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18.2 Solution Data Security

Contractor hereby acknowledges the right of privacy of all persons whose information is
stored in the Solution data or any other County data. Contractor must protect, secure
and keep confidential all Solution data in compliance with all federal, state and local laws,
rules, regulations, ordinances, guidelines and directives relating to confidentiality and
information security, and Attachment C.1 (County Information Security and Privacy
Requirements), including any breach of the security of the Solution, such as any
unauthorized acquisition of Solution data that compromises the security, confidentiality
or integrity of personally identifiable information. Further, Contractor must take all
reasonable actions necessary or advisable to protect all Solution data in its possession,
custody or control from loss or damage by any cause, including fire, theft or other
catastrophe. In addition, if requested by County Project Director, Contractor must provide
notification to all persons whose unencrypted personal information was, or is reasonably
believed to have been, acquired by any unauthorized person, and the content, method
and timing of such notification will be subject to the prior approval of County Project
Director. Contractor must not use Solution data for any purpose or reason other than to
fulfill its obligations under this Contract.

18.3 Protection of Electronic County Information — Data Encryption

Contractor that electronically transmits or stores Personal Information (hereinafter “PI”),
Protected Health Information (hereinafter “PHI”) and/or Medical Information (hereinafter
“MI”) must comply with the encryption standards set forth below and incorporated into
this Contract and all Amendments thereto (collectively, the “Encryption Standards”), as
required by the Board of Supervisors Policy Number 5.200 (hereinafter “Policy”). For
purposes of this Paragraph 18.3, “PI” is defined in California Civil Code Section
17910.29(g); “PHI” is defined in Health Insurance Portability and Accountability Act of
1996 (HIPAA) and implementing regulations; and “MI” is defined in California Civil Code
Section 56.05(j).

18.3.1 Encryption Standards — Stored Data

Contractor’'s and Subcontractors’ workstations and portable devices that are
used to access, store, receive and/or transmit County PI, PHI or Ml (e.g., mobile,
wearables, tablets, thumb drives, external hard drives) require encryption (i.e.,
software and/or hardware) in accordance with: (a) Federal Information
Processing Standard Publication (FIPS) 140-2, (b) National Institute of
Standards and  Technology (NIST) Special Publication 800-57
Recommendation for Key Management — Part 1: General (Revision 3), (c) NIST
Special Publication 800-57 Recommendation for Key Management — Part 2:
Best Practices for Key Management Organization; and (d) NIST Special
Publication 800-111 Guide to Storage Encryption Technologies for End User
Devices. Advanced Encryption Standard (AES) with cipher strength of 256-bit is
minimally required. Contractor's and Subcontractors’ use of remote servers
(e.g., cloud storage, Software-as-a-Service or SaaS) for storage of County PI,
PHI and/or MI will be subject to written pre-approval by the County’s Office of
the Chief Information Officer.
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19.0
19.1

Los Angeles County

18.3.2

18.3.3

18.3.4

18.3.5

Encryption Standards — Transmitted Data

All transmitted (e.g., network) County PI, PHI and/or MI require encryption in
accordance with: (a) NIST Special Publication 800-52 Guidelines for the
Selection and Use of Transport Layer Security Implementations, and (b) NIST
Special Publication 800-57 Recommendation for Key Management — Part 3:
Application-Specific Key Management Guidance. Secure Sockets Layer (SSL)
is minimally required with minimum cipher strength of 128-bit.

Definition References

a. As used in this Policy, the phrase “Personal Information” will have the same
meaning as set forth in subdivision (g) of California Civil Code section
17910.29.

b. As used in this Policy, the phrase “Protected Health Information” will have
the same meaning as set forth in the Health Insurance Portability and
Accountability Act of 1996 (HIPAA) and implementing regulations.

c. As used in this Policy, the phrase “Medical Information” will have the same
meaning as set forth in subdivision (j) of California Civil Code section 56.05.

Compliance

By executing this Contract, Contractor (on behalf of itself and any and all
County-approved Subcontractors) certifies its compliance with the Policy and
the data encryption requirements specified in this Paragraph 18.3.4 as of the
effective date of this Contract, during the Term of this Contract and for as long
as Contractor (or any of its Subcontractors) is in possession of County PI, PHI
and/or MI. Such certification will be evidenced by submission of a completed
and signed form set forth in Attachment C.4 (Compliance with Departmental
Encryption Requirements) to this Contract, prior to being awarded this Contract
by the Board. In addition to the foregoing, Contractor must maintain any
validation or attestation reports that it or its County-approved Subcontractors’
data encryption product(s) generate, and such reports will be subject to audit in
accordance with this Contract. The County requires that, if non-compliant,
Contractor develop and execute a corrective action plan. Failure on the part of
Contractor to comply with any of the provisions of this Paragraph 18.3.4
Compliance will constitute a material breach of this Contract, upon which the
County may terminate or suspend this Contract, deny Contractor access to the
County IT resources and/or take such other actions as deemed necessary or
appropriate by the County.

No Policy Exceptions

There are no exceptions to this Policy, except as expressly approved by the
Board in writing.

ASSIGNMENT AND DELEGATION/MERGERS OR ACQUISITIONS

Contractor must notify the County of any pending acquisitions/mergers of its company
unless otherwise legally prohibited from doing so. If Contractor is restricted from legally
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19.2

19.3

20.0

21.0
21.1

21.2

notifying the County of pending acquisitions/mergers, then it should notify the County of
the actual acquisitions/mergers as soon as the law allows and provide to the County the
legal framework that restricted it from notifying the County prior to the actual
acquisitions/mergers.

Contractor cannot assign, exchange, transfer, or delegate its rights or duties under this
Contract, whether in whole or in part, without the prior express written consent of the
County, in its discretion, and any attempted assignment, delegation, or otherwise
transfer of its rights or duties, without such consent will be null and void. For purposes of
Paragraph 19.0 (Assignment and Delegation/Mergers or Acquisitions), the County
consent will require a written Amendment to this Contract, which must be formally
approved and executed by the parties. Any payments by the County to any approved
delegate or assignee on any claim under this Contract will be deductible by the County
against the claims Contractor may have against the County.

Any assumption, assignment, delegation, or takeover of any of Contractor’s duties,
responsibilities, obligations, or performance of same by any person or entity other than
Contractor, whether through assignment, Subcontract, delegation, merger, buyout, or
any other mechanism, with or without consideration for any reason whatsoever without
the County’s express prior written approval, will be a material breach of this Contract
which may result in the termination of this Contract. In the event of such termination, the
County will be entitled to pursue the same remedies against Contractor under this
Contract as in the event of default by Contractor.

TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN COMPLIANCE WITH
COUNTY’S CHILD SUPPORT COMPLIANCE PROGRAM

Failure of Contractor to maintain compliance with the requirements set forth in Paragraph
41.0 (Contractor's Warranty of Adherence to County’s Child Support Compliance
Program) below will constitute default under this Contract. Without limiting the rights and
remedies available to the County under any other provision of this Contract, failure of
Contractor to cure such default within 90 Days of written notice will be grounds upon
which the County may terminate this Contract pursuant to Paragraph 22.0 (Termination
for Default) below and pursue debarment of the Contractor, pursuant to County Code
Chapter 2.202.

TERMINATION FOR CONVENIENCE

This Contract may be terminated, in whole or in part, from time to time, when such action
is deemed by the County, in its sole discretion, to be in its best interest. Termination of
Work hereunder will be effected by notice of termination to Contractor specifying the
extent to which performance of Work is terminated and the date upon which such
termination becomes effective. The date upon which such termination becomes effective
will be no less than ten Days after the notice is sent.

After receipt of a notice of termination and except as otherwise directed by the County,
Contractor must:

a. Stop Work under this Contract on the date and to the extent specified in such
notice, and
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21.3

b. Complete performance of such part of the Work, as well as Work not effected by
the notice, using the same quality of Work, as if Contractor had not been
terminated by such notice.

All material including books, records, documents, or other evidence bearing on the costs
and expenses of Contractor under this Contract must be maintained by Contractor in
accordance with Paragraph 66.0 (Record Retention and Inspection-Audit Settlement)
below.

22.0 TERMINATION FOR DEFAULT

22.1 The County may, by written notice to Contractor, terminate the whole or any part of this
Contract, if, in the judgment of County Project Director:

a. Contractor has materially breached this Contract, or

b. Contractor fails to timely provide and/or satisfactorily perform any Task, Subtask,
goods, Deliverable, Service, or other Work required either under this Contract, or

C. Contractor fails to demonstrate a high probability of timely fulfillment of
performance requirements under this Contract, or of any obligations of this
Contract and in either case, fails to demonstrate convincing progress toward a
cure within five Business Days (or such longer period as the County may authorize
in writing) after receipt of written notice from the County specifying such failure.

d. Contractor fails to make progress as to endanger performance of this Contract in
accordance with its terms, or

e. Contractor in performance of Work under this Contract fails to comply with the
requirements of this Contract, including, but not limited to Exhibit A (Statement of
Work), Attachment A.1 (Tasks and Deliverables) and Exhibit C (Service Level
Agreement), or

f. Contractor fails to perform or comply with any other provisions of this Contract or
materially breaches this Contract; and, unless a shorter cure period is expressly
provided in this Contract, does not cure such failure or fails to correct such failure
or breach within five Days (or such longer period as the County may authorize in
writing) of receipt of written notice from the County specifying such failure or
breach, except that Contractor must not be entitled to any cure period, and the
County may terminate immediately, in the event that Contractor’s failure to
perform or comply is not reasonably capable of being cured.

22.2 In the event that the County terminates this Contract in whole or in part as provided in
Paragraph 22.1 above, the County may procure, upon such terms and in such manner
as the County may deem appropriate, goods and services similar to those so terminated.
Contractor will be liable to the County for any and all excess costs incurred by the County,
as determined by the County, for such similar goods and services. Contractor must
continue the performance of this Contract to the extent not terminated under the
provisions of Paragraph 22.0 (Termination for Default).

22.3 Except with respect to defaults of any Subcontractor, Contractor will not be liable for any
such excess costs of the type identified in Paragraph 22.2 above, if its failure to perform
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22.4

22.5

23.0
23.1

23.2

23.3

this Contract arises out of causes beyond the control and without the fault or negligence
of Contractor. Such causes may include, but are not limited to: (i) acts of God or of the
public enemy, (ii) acts of the County in either its sovereign or contractual capacity, (iii)
acts of federal or state governments in their sovereign capacities, (iv) fires, floods,
epidemics, quarantine restrictions, strikes, freight embargoes, and (v) unusually severe
weather; but in every case, the failure to perform must be beyond the control and without
the fault or negligence of Contractor. If the failure to perform is caused by the default of
a Subcontractor, and if such default arises out of causes beyond the control of both
Contractor and Subcontractor, and without the fault or negligence of either of them,
Contractor will not be liable for any such excess costs for failure to perform, unless the
goods or services to be furnished by the Subcontractor were obtainable from other
sources in sufficient time to permit Contractor to meet the required performance
schedule. As used in Paragraph 22.0 (Termination for Default), the term
"Subcontractor(s)" means Subcontractor(s) at any tier.

If, after the County has given notice of termination under the provisions of Paragraph
22.0 (Termination for Default) it is determined by the County that Contractor was not in
default under the provisions of Paragraph 22.0 (Termination for Default) or that the
default was excusable under the provisions of Paragraph 22.3 above, the rights and
obligations of the parties will be the same as if the notice of termination had been issued
pursuant to Paragraph 21.0 (Termination for Convenience) above.

The rights and remedies of the County provided in Paragraph 22.0 (Termination for
Default) will not be exclusive and are in addition to any other rights and remedies
provided by law or under this Contract.

TERMINATION FOR IMPROPER CONSIDERATION

The County may, by written notice to Contractor, immediately terminate the right of
Contractor to proceed under this Contract if it is found that consideration, in any form,
was offered or given by Contractor, either directly or through an intermediary, to any
County elected official, officer, employee, or agent with the intent of securing this
Contract or securing favorable treatment with respect to the award, Amendment, or
extension of this Contract or the making of any determinations with respect to
Contractor’s performance pursuant to this Contract. In the event of such termination, the
County will be entitled to pursue the same remedies against Contractor as it could pursue
in the event of default by Contractor.

Contractor must immediately report any attempt by a County elected official, officer,
employee, or agent to solicit such improper consideration. The report must be made to
the Los Angeles County Fraud Hotline at (800) 544-6861 or https://fraud.lacounty.gov/.

Improper consideration may take the form of cash, discounts, services, the provision of
travel or entertainment, tangible gifts, or other such items and means.

Los Angeles County 52 Defense and Law Enforcement Solution
Sheriff's Department Appendix A — Sample Contract

RFP No. 730-SH


https://fraud.lacounty.gov/

24.0
241

24.2

25.0

26.0

27.0
271

TERMINATION FOR INSOLVENCY

The County may terminate this Contract immediately and without delay if any of the
following occur:

a. Insolvency of Contractor. Contractor will be deemed to be insolvent if it has
ceased to pay its debts for at least 60 Days in the ordinary course of business or
cannot pay its debts as they become due, whether or not a petition has been filed
under the Federal Bankruptcy Code and whether or not Contractor is insolvent
within the meaning of the Federal Bankruptcy Code,

b. The filing of a voluntary or involuntary petition regarding Contractor under the
Federal Bankruptcy Code,

C. The appointment of a Receiver or Trustee for Contractor, or
d. The execution by Contractor of a general assignment for the benefit of creditors.

The rights and remedies of the County provided in Paragraph 24.0 (Termination for
Insolvency) will not be exclusive and are in addition to any other rights and remedies
provided by law or under this Contract.

TERMINATION FOR NON-ADHERENCE OF COUNTY LOBBYIST ORDINANCE

Contractor, and each County Lobbyist or County Lobbying firm (as defined in County
Code Section 2.160.010) retained by Contractor, must fully comply with the County’s
Lobbyist Ordinance, County Code Chapter 2.160. Failure on the part of Contractor or
any County Lobbyist or County Lobbying firm retained by Contractor to fully comply with
the County’s Lobbyist Ordinance will constitute a material breach of this Contract, upon
which the County may in its sole discretion, immediately terminate or suspend this
Contract.

TERMINATION FOR NON-APPROPRIATION OF FUNDS

Notwithstanding any other provision of this Contract, the County will not be obligated for
Contractor’s performance hereunder or by any provision of this Contract during any of
the County’s future fiscal years unless and until the County’s Board appropriates funds
for this Contract in the County’s budget for each such future Fiscal Year. In the event
that funds are not appropriated for this Contract, then this Contract will terminate as of
June 30 of the last Fiscal Year for which funds were appropriated. The County will notify
Contractor in writing of any such non-allocation of funds at the earliest possible date.

EFFECT OF TERMINATION

Termination by County

In the event that the County, upon written notice to Contractor, terminates this Contract
in whole or in part as provided herein, then:

a. Contractor and the County will continue the performance of this Contract to the
extent not terminated,
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27.2

Contractor must stop Work under this Contract on the date and to the extent
specified in such notice and provide to the County all completed Work and Work
in progress, in a medium reasonably requested by the County,

Contractor must: (i) promptly return to the County any and all County Confidential
Information, County Materials and any other County data relating to that portion
of this Contract and Work terminated by the County, and (ii) destroy all such
Confidential Information, County Materials and other County data as required in
and in accordance with the provisions of Attachment C.1 (County Information
Security and Privacy Requirements) to this Contract,

The County will pay Contractor all monies due, upon receiving Contractor’'s
invoice(s), in accordance with the terms of this Contract for the Work completed
up to the time of termination,

Contractor must return to the County all monies paid by County, yet unearned by
Contractor, including any prorated prepaid Service Fees calculated depending on
the date of termination, if applicable,

Upon termination by the County for default pursuant to Paragraph 22.0
(Termination for Default) above or for insolvency pursuant to Paragraph 24.0
(Termination for Insolvency) above, the County will have the right to procure, upon
such terms and in such a manner as the County may deem appropriate, goods,
Services and other Work, similar to those so terminated, and Contractor must be
liable to the County for, and must promptly pay to the County by cash payment,
any and all excess costs incurred by the County, as determined by the County, to
procure and furnish such similar goods, Services and other Work, and

Contractor understands and agrees that the County has obligations that it cannot
satisfy without use of the Solution provided to the County hereunder or an
equivalent solution, and that a failure to satisfy such obligations could result in
irreparable damage to the County and the entities it serves. Therefore, Contractor
agrees that in the event of any termination of this Contract, Contractor must fully
cooperate with the County in the transition of the County to a new solution, toward
the end that there be no interruption of the County’s day-to-day operations due to
the unavailability of the Solution during such transition. Upon written notice to
Contractor, Contractor must allow the County or a County-selected Subcontractor
a transition period until expiration of the term of this Contract, or in all other cases,
at a date specified by the County, for the orderly turnover of Contractor’'s Contract
activities and responsibilities without any additional cost to the County.

Termination Transition Services

Contractor must assist the County in transitioning from the Solution by providing
Transition Services, as provided below. Upon the expiration or termination of this
Contract, the County may require Contractor to provide Services in the form of Optional
Work to assist the County to transition System operations from Contractor to the County
or the County’s designated third party (“Transition Services”). Upon the County’s request
for Transition Services, the County and Contractor agree to negotiate in good faith the
scope of work and the price for such Transition Services.
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Contractor agrees that if the County terminates this Contract for any breach by
Contractor or for insolvency of Contractor, Contractor must perform all Transition
Services as required by the County at no cost to the County. Contractor must provide
the County with all the Transition Services as provided in this Paragraph 27.2. The duty
of Contractor to provide any Transition Services pursuant to this Paragraph 27.2 will be
conditioned on the County continuing to comply with its obligations under this Contract,
including payment of all applicable fees. Contractor has no right to withhold or limit its
performance of the Transition Services based on any alleged breach of this Contract by
the County, other than a failure by the County to timely pay Contractor the invoiced
amounts due and payable hereunder. The County will have the right to seek specific
performance of this Paragraph 27.2 in any court of competent jurisdiction and Contractor
hereby waives any defense that damages are an adequate remedy. Compliance with
this Paragraph 27.2 by either party will not constitute a waiver or estoppel regarding any
rights or remedies available to the parties. In the event of termination for default based
on a breach by Contractor, the value of Transition Services provided to the County,
based on the most recent prices applicable under this Contract to similar Services, will
be applied in mitigation of any damages that may be awarded.

ACCESS TO COUNTY FACILITIES

Contractor, its employees, and agents, may be granted access to County facilities,
subject to Contractor’s prior notification to County Project Manager, for the purpose of
executing Contractor’s obligations hereunder. Access to County facilities may be
restricted to normal business hours, 8:00 a.m. until 5:00 p.m., Pacific Time, Monday
through Friday, County-observed holidays excepted. Access to County facilities outside
of normal business hours must be approved in writing in advance by County Project
Manager, which approval will not be unreasonably withheld. Contractor must have no
tenancy, or any other property or other rights, in County facilities. While present at
County facilities, Contractor’s personnel will be accompanied by County personnel at all
times, unless this requirement is waived in writing prior to such event by County Project
Manager.

AUTHORIZATION WARRANTY

Contractor represents and warrants that the person executing this Contract for
Contractor is an authorized agent who has actual authority to bind Contractor to each
and every term, condition, and obligation of this Contract and that all requirements of
Contractor have been fulfilled to provide such actual authority.

BUDGET REDUCTIONS

In the event that the Board adopts, in any Fiscal Year, a County budget which provides
for reductions in the salaries and benefits paid to the majority of County employees and
imposes similar reductions with respect to County contracts, the County reserves the
right to reduce its payment obligation under this Contract correspondingly for that Fiscal
Year and any subsequent Fiscal Year during the Term of this Contract (including any
extensions), and the Services to be provided by Contractor under this Contract will also
be reduced correspondingly. The County’s notice to Contractor regarding said reduction
in payment obligation will be provided within 30 Days of the Board’s approval of such
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actions. Except as set forth in the preceding sentence, Contractor must continue to
provide all of the Services set forth in this Contract.

COMPLAINTS

Contractor must develop, maintain, and operate procedures for receiving, investigating,
and responding to complaints.

Complaint Procedures

a. Within ten Business Days after the Contract effective date, Contractor must
provide the County with Contractor's policy for receiving, investigating, and
responding to user complaints.

b. The County will review Contractor’s policy and provide Contractor with approval
of said plan or with requested changes.

C. If the County requests changes in Contractor’s policy, Contractor must make such
changes and resubmit the plan within five Business Days for the County approval.

d. If, at any time, Contractor wishes to change Contractor’s policy, Contractor must
submit proposed changes to the County for approval before implementation.

e. Contractor must preliminarily investigate all complaints and notify County Project
Manager of the status of the investigation within two Business Days of receiving
the complaint.

f. When complaints cannot be resolved informally, a system of follow-through will
be instituted which adheres to formal plans for specific actions and strict time
deadlines.

g. Copies of all written responses must be sent to County Project Manager within

three Business Days of mailing to the complainant.

COMPLIANCE WITH APPLICABLE LAWS

In the performance of this Contract, Contractor must comply with all applicable federal,
state, and local laws, rules, regulations, ordinances, directives, guidelines, policies and
procedures, and all provisions required thereby to be included in this Contract are hereby
incorporated herein by reference.

Contractor must indemnify, defend, and hold harmless the County, its elected officials,
its officers, employees, and agents, from and against any and all claims, demands,
damages, liabilities, losses, costs, and expenses, including, without limitation, defense
costs and legal, accounting and other expert, consulting or professional fees, arising
from, connected with, or related to any failure by Contractor, its officers, employees,
agents, or Subcontractors, to comply with any such laws, rules, regulations, ordinances,
directives, guidelines, policies, or procedures, as determined by the County in its sole
judgment. Any legal defense pursuant to Contractor’s indemnification obligations under
Paragraph 32.0 (Compliance with Applicable Laws) must be conducted by Contractor
and performed by counsel selected by Contractor and approved by the County.
Notwithstanding the preceding sentence, the County will have the right to participate in
any such defense at its sole cost and expense, except that in the event Contractor fails
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to provide the County with a full and adequate defense, as determined by the County in
its sole judgment, the County will be entitled to retain its own counsel, including, without
limitation, County Counsel, and receive reimbursement from Contractor for all such costs
and expenses incurred by the County in doing so. Contractor will not have the right to
enter into any settlement, agree to any injunction or other equitable relief, or make any
admission, in each case, on behalf of the County without the County’s prior express
written approval.

COMPLIANCE WITH CIVIL RIGHTS LAWS

Contractor hereby assures that it will comply with Subchapter VI of the Civil Rights Act
of 1964, 42 USC Sections 2000 (e) (1) through 2000 (e) (17), to the end that no person
will, on the grounds of race, creed, color, sex, religion, ancestry, age, condition of
physical handicap, marital status, political affiliation, or national origin, be excluded from
participation in, be denied the benefits of, or be otherwise subjected to discrimination
under this Contract or under any project, program, or activity supported by this Contract.
Additionally, Contractor certifies to the County:

a. Contractor has a written policy statement prohibiting discrimination in all phases of

employment.

b. Contractor periodically conducts a self-analysis or utilization analysis of its work
force.

C. Contractor has a system for determining if its employment practices are

discriminatory against protected groups.

d. Where problem areas are identified in employment practices, Contractor has a
system for taking reasonable corrective action, to include establishment of goals
or timetables.

COMPLIANCE WITH THE COUNTY’S JURY SERVICE PROGRAM

Jury Service Program

This Contract is subject to the provisions of the County’s ordinance entitled Contractor
Employee Jury Service (“Jury Service Program”) as codified in Sections 2.203.010
through 2.203.090 of the Los Angeles County Code.

Written Employee Jury Service Policy

34.2.1 Unless Contractor has demonstrated to the County’s satisfaction either that
Contractor is not a “Contractor’ as defined under the Jury Service Program
(Section 2.203.020 of the County Code) or that Contractor qualifies for an
exception to the Jury Service Program (Section 2.203.070 of the County Code),
Contractor must have and adhere to a written policy that provides that its
employees must receive from Contractor, on an annual basis, no less than five
Days of regular pay for actual jury service. The policy may provide that employees
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35.1

deposit any fees received for such jury service with Contractor or that Contractor
deduct from the employee’s regular pay the fees received for jury service.

34.2.2 For purposes of Paragraph 34.2 (Written Employee Jury Service Policy),
“Contractor” means a person, partnership, corporation or other entity which has a
contract with the County or a Subcontract with a County Contractor and has
received or will receive an aggregate sum of $50,000 or more in any 12-month
period under one or more County contracts or Subcontracts. “Employee” means
any California resident who is a full-time employee of Contractor. “Full-time”
means 40 hours or more worked per week, or a lesser number of hours if: a) the
lesser number is a recognized industry standard as determined by the County, or
b) Contractor has a long-standing practice that defines the lesser number of hours
as full-time. Full-time employees providing short-term, temporary services of 90
Days or less within a 12-month period are not considered full-time for purposes of
the Jury Service Program. If Contractor uses any Subcontractor to perform
Services for the County under this Contract, the Subcontractor will also be subject
to the provisions of Paragraph 34.2 (Written Employee Jury Service Policy). The
provisions of Paragraph 34.2 (Written Employee Jury Service Policy) must be
inserted into any such Subcontract agreement and a copy of the Jury Service
Program must be attached to the agreement.

34.2.3 If Contractor is not required to comply with the Jury Service Program when the
Contract commences, Contractor must have a continuing obligation to review the
applicability of its “exception status” from the Jury Service Program, and
Contractor must immediately notify the County if Contractor at any time either
comes within the Jury Service Program’s definition of “Contractor” or if Contractor
no longer qualifies for an exception to the Jury Service Program. In either event,
Contractor must immediately implement a written policy consistent with the Jury
Service Program. The County may also require, at any time during the Contract
and at its sole discretion, that Contractor demonstrate, to the County’s satisfaction
that Contractor either continues to remain outside of the Jury Service Program’s
definition of “Contractor” and/or that Contractor continues to qualify for an
exception to the Program.

34.2.4 Contractor’s violation of Paragraph 34.2 (Written Employee Jury Service Policy)
may constitute a material breach of this Contract. In the event of such material
breach, the County may, in its sole discretion, terminate this Contract and/or bar
Contractor from the award of future County contracts for a period of time
consistent with the seriousness of the breach.

CONFLICT OF INTEREST

No County employee whose position with the County enables such employee to
influence the award of this Contract or any competing contract, and no spouse or
economic dependent of such employee, will be employed in any capacity by Contractor
or have any other direct or indirect financial interest in this Contract. No officer or
employee of Contractor who may financially benefit from the performance of Work
hereunder will in any way participate in the County’s approval, or ongoing evaluation, of

Los Angeles County 58 Defense and Law Enforcement Solution
Sheriff's Department Appendix A — Sample Contract

RFP No. 730-SH



35.2

35.3

36.0

37.0
37.1

37.2

38.0

such Work, or in any way attempt to unlawfully influence the County’s approval or
ongoing evaluation of such Work.

Contractor must comply with all conflict-of-interest laws, ordinances, and regulations now
in effect or hereafter to be enacted during the Term of this Contract. Contractor warrants
that it is not now aware of any facts that create a conflict of interest. If Contractor
hereafter becomes aware of any facts that might reasonably be expected to create a
conflict of interest, it must immediately make full written disclosure of such facts to
County Project Director. Full written disclosure must include, but is not limited to,
identification of all persons implicated and a complete description of all relevant
circumstances. Failure to comply with the provisions of Paragraph 35.0 (Conflict of
Interest) will be a material breach of this Contract upon which the County may terminate
or suspend this Contract.

The terms and procedures of Paragraph 35.0 (Conflict of Interest) will also apply to
Subcontractors, consultants and partners of Contractor performing Work under this
Contract.

CONSIDERATION OF HIRING COUNTY EMPLOYEES TARGETED FOR LAYOFFS
OR ARE ON A COUNTY RE-EMPLOYMENT LIST

Should Contractor require additional or replacement personnel after the effective date of
this Contract to perform the Services set forth herein, Contractor must give first
consideration for such employment openings to qualified, permanent County employees
who are targeted for layoff or qualified, former County employees who are on a re-
employment list during the entire Term of this Contract.

CONSIDERATION OF HIRING GAIN/START PARTICIPANTS

Should Contractor require additional or replacement personnel after the effective date of
this Contract, Contractor must give consideration for any such employment openings to
participants in the County‘s Department of Public Social Services Greater Avenues for
Independence (GAIN) Program or Skills and Training to Achieve Readiness for
Tomorrow (START) Program who meet Contractor’s minimum qualifications for the open
position. For this purpose, consideration will mean that Contractor will interview qualified
candidates. The County will refer GAIN/START participants by job category to
Contractor. Contractors must report all job openings with job requirements to:
gainstart@dpss.lacounty.gov and BSERVICES@OPPORTUNITY.LACOUNTY.GOV
and DPSS will refer qualified GAIN/START job candidates.

In the event that both laid-off County employees and GAIN/START participants are
available for hiring, County employees must be given first priority.

CONTRACTOR PERFORMANCE DURING CIVIL UNREST AND DISASTER

Contractor recognizes that the County provides Services essential to the residents of the
communities it serves, and that these Services are of particular importance at the time
of a riot, insurrection, civil unrest, natural disaster, or similar event. Notwithstanding any
other provision of this Contract, full performance by Contractor during any riot,
insurrection, civil unrest, natural disaster, or similar event is not excused if such
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performance remains physically possible without related danger to Contractor's or
Subcontractors’ employees and suppliers. During any such event in which the health or
safety of any of Contractor’s staff members would be endangered by performing their
Services on-site, such staff members may perform any or all of their Services remotely.

CONTRACTOR RESPONSIBILITY AND DEBARMENT
Responsible Contractor

A responsible Contractor is a Contractor who has demonstrated the attribute of
trustworthiness, as well as quality, fithess, capacity, and experience to satisfactorily
perform this Contract. It is the County’s policy to conduct business only with responsible
Contractors.

Chapter 2.202 of the County Code

Contractor is hereby notified that, in accordance with Chapter 2.202 of the County Code,
if the County acquires information concerning the performance of Contractor on this or
other contracts which indicates that Contractor is not responsible, the County may, in
addition to other remedies provided in the Contract, debar Contractor from bidding or
proposing on, or being awarded, and/or performing Work on County contracts for a
specified period of time, which generally will not exceed five years but may exceed five
years or be permanently barred if warranted by the circumstances, and terminate any or
all existing contracts Contractor may have with the County.

Non-responsible Contractor

The County may debar a Contractor if the Board finds, in its discretion, that Contractor
has done any of the following: a) violated a term of a contract with the County or a
nonprofit corporation created by the County, b) committed an act or omission which
negatively reflects on Contractor’s quality, fithess or capacity to perform a contract with
the County, any other public entity, or a nonprofit corporation created by the County, or
engaged in a pattern or practice which negatively reflects on same, c) committed an act
or offense which indicates a lack of business integrity or business honesty, or d) made
or submitted a false claim against the County or any other public entity.

Contractor Hearing Board

39.4.1 If there is evidence that Contractor may be subject to debarment, the Department
will notify Contractor in writing of the evidence which is the basis for the proposed
debarment and will advise Contractor of the scheduled date for a debarment
hearing before the Contractor Hearing Board.

39.4.2 The Contractor Hearing Board will conduct a hearing where evidence on the
proposed debarment is presented. Contractor and/or Contractor’s representative
will be given an opportunity to submit evidence at that hearing. After the hearing,
the Contractor Hearing Board will prepare a tentative proposed decision, which
will contain a recommendation regarding whether Contractor should be debarred,
and, if so, the appropriate length of time of the debarment. Contractor and County
Project Director will be provided an opportunity to object to the tentative proposed
decision prior to its presentation to the Board.
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39.4.3 After consideration of any objections, or if no objections are submitted, a record
of the hearing, the proposed decision, and any other recommendation of the
Contractor Hearing Board will be presented to the Board. The Board will have the
right to modify, deny, or adopt the proposed decision and recommendation of the
Contractor Hearing Board.

39.4.41f a Contractor has been debarred for a period longer than five years, that
Contractor may after the debarment has been in effect for at least five years,
submit a written request for review of the debarment determination to reduce the
period of debarment or terminate the debarment. The County may, in its
discretion, reduce the period of debarment or terminate the debarment if it finds
that Contractor has adequately demonstrated one or more of the following: a)
elimination of the grounds for which the debarment was imposed, b) a bona fide
change in ownership or management, c) material evidence in favor of Contractor
is discovered after debarment was imposed, or d) any other reason that is in the
best interests of the County.

39.4.5 The Contractor Hearing Board will consider a request for review of a debarment
determination only where a) Contractor has been debarred for a period longer
than five years, b) the debarment has been in effect for at least five years, and c)
the request is in writing, states one or more of the grounds for reduction of the
debarment period or termination of the debarment, and includes supporting
documentation. Upon receiving an appropriate request, the Contractor Hearing
Board will provide notice of the hearing on the request. At the hearing, the
Contractor Hearing Board will conduct a hearing where evidence on the proposed
reduction of debarment period or termination of debarment is presented. This
hearing will be conducted and the request for review decided by the Contractor
Hearing Board pursuant to the same procedures as for a debarment hearing.

39.4.6 The Contractor Hearing Board’s proposed decision will contain a recommendation
on the request to reduce the period of debarment or terminate the debarment.
The Contractor Hearing Board will present its proposed decision and
recommendation to the Board. The Board will have the right to modify, deny, or
adopt the proposed decision and recommendation of the Contractor Hearing
Board.

Subcontractors of Contractor

The terms and procedures of this Paragraph 39.5 will also apply to Subcontractors,
consultants, and partners of Contractor performing Work under this Contract.

CONTRACTOR’S ACKNOWLEDGEMENT OF COUNTY’S COMMITMENT TO
SAFELY SURRENDERED BABY LAW

Contractor acknowledges that the County places a high priority on the implementation of
the Safely Surrendered Baby Law. Contractor understands that it is the County’s policy
to encourage all County contractors to voluntarily post the County’s poster, Exhibit G
(Safely Surrendered Baby Law) to this Contract in a prominent position at Contractor’s
place of business. Contractor will also encourage its Subcontractors, if any, to post this
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poster in a prominent position in the Subcontractor’s place of business. Information and
posters for printing are available at:

https://lacounty.gov/residents/family-services/child-safety/safe-surrender’/.

CONTRACTOR’S WARRANTY OF ADHERENCE TO COUNTY’S CHILD SUPPORT
COMPLIANCE PROGRAM

Contractor acknowledges that the County has established a goal of ensuring that all
individuals who benefit financially from the County through contracts are in compliance
with their court-ordered child, family, and spousal support obligations in order to mitigate
the economic burden otherwise imposed upon the County and its taxpayers.

As required by the County’s Child Support Compliance Program (County Code Chapter
2.200) and without limiting Contractor’'s duty under this Contract to comply with all
applicable provisions of law, Contractor warrants that it is now in compliance and must
during the Term of this Contract, maintain compliance with employment and wage
reporting requirements as required by the Federal Social Security Act (42 USC Section
653a) and California Unemployment Insurance Code Section 1088.5, and must
implement all lawfully served Wage and Earnings Withholding Orders or Child Support
Services Department Notices of Wage and Earnings Assignment for Child, Family or
Spousal Support, pursuant to Code of Civil Procedure Section 706.031 and Family Code
Section 5246(b).

COUNTERPARTS AND ELECTRONIC SIGNATURES AND REPRESENTATIONS

This Contract may be executed in two or more counterparts, each of which will be
deemed an original but all of which together will constitute one and the same Contract.
The facsimile, email, or electronic signature of the parties will be deemed to constitute
original signatures, and facsimile or electronic copies hereof will be deemed to constitute
duplicate originals.

The County and Contractor hereby agree to regard electronic representations of original
signatures of authorized officers of each party, when appearing in appropriate places on
the Amendments prepared pursuant to Paragraph 10.1 (Amendments and Change
Notices) above, and received via communications facilities (facsimile, email, or electronic
signature), as legally sufficient evidence that such legally binding signatures have been
affixed to Amendments to this Contract.

COUNTY FACILITY OFFICE SPACE

For Contractor to perform Services hereunder and only for the performance of such
Services, the County may elect, subject to the County’s standard administrative and
security requirements, to provide Contractor with office space and equipment, as
determined at the discretion of the applicable County Project Manager at County
facilities, on a non-exclusive use basis. The County will also provide Contractor with
reasonable telephone service in such office space for use only for purposes of this
Contract. The County disclaims all responsibility for the loss, theft or damage of any
property or material left at such County office space by Contractor.
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COUNTY’S QUALITY ASSURANCE PLAN

The County or its agent(s) will monitor Contractor’s performance under this Contract on
not less than an annual basis. Such monitoring will include assessing Contractor’s
compliance with all Contract terms and conditions and performance standards.
Contractor deficiencies which the County determines are significant or continuing and
that may place performance of the Contract in jeopardy if not corrected will be reported
to the Board and listed in the appropriate contractor performance database. The report
to the Board will include improvement/corrective action measures taken by the County
and Contractor. If improvement does not occur consistent with the corrective action
measures, the County may terminate this Contract orimpose other penalties as specified
in this Contract.

DAMAGE TO COUNTY FACILITIES, BUILDINGS OR GROUNDS

Contractor must repair, or cause to be repaired, at its own cost, any and all damage to
County facilities, buildings, or grounds caused by Contractor, its employees or its agents.
Such repairs will be made immediately after Contractor has become aware of such
damage, but in no event later than 30 Days after the occurrence.

If Contractor fails to make timely repairs, the County may make any necessary repairs.
All costs incurred by the County, as determined by the County, for such repairs will be
repaid by Contractor by cash payment upon demand or without limitation of all the
County’s other rights and remedies provided by law or under this Contract, the County
may deduct such costs from any amounts due Contractor from the County under this
Contract.

DISPUTE RESOLUTION PROCEDURE

Contractor and the County agree to act immediately to mutually resolve any disputes
which may arise with respect to this Contract. All such disputes will be subject to the
provisions of Paragraph 46.0 (Dispute Resolution Procedure) and other provisions in this
Contract (such provisions will be collectively referred to as the “Dispute Resolution
Procedure”). Time is of the essence in the resolution of disputes.

Contractor and the County agree that the existence and details of a dispute
notwithstanding, both parties will continue without delay their performance hereunder.

Neither party will delay or suspend its performance during the Dispute Resolution
Procedure.

In the event of any dispute between the parties with respect to this Contract, Contractor
and the County will submit the matter to their respective Project Managers for the
purpose of endeavoring to resolve such dispute.

If the Project Managers are unable to resolve the dispute within a reasonable time not to
exceed ten Days from the date of submission of the dispute to them, then the matter will
be immediately submitted to the parties’ respective Project Directors for further
consideration and discussion to attempt to resolve the dispute.

If the Project Directors are unable to resolve the dispute within a reasonable time not to
exceed ten Days from the date of submission of the dispute to them, then the matter will
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be immediately submitted to Contractor’s chief operating officer or designee, and the
Department’s chief information officer. These persons will have ten Days to attempt to
resolve the dispute.

If at these levels, there is not a resolution of the dispute acceptable to both parties, then
each party may assert its other rights and remedies provided under this Contract and/or
its rights and remedies as provided by law.

All disputes utilizing this Dispute Resolution Procedure must be documented in writing
by each party and will state the specifics of each alleged dispute and all actions taken.
The parties will act in good faith to resolve all disputes. At all three levels described in
Paragraph 46.0 (Dispute Resolution Procedure), the efforts to resolve a dispute will be
undertaken by conference between the parties’ respective representatives, either orally,
face-to-face meeting, by telephone, or in writing by exchange of correspondence.

Notwithstanding the foregoing, in the event of the County’s infringement of Contractor’s
intellectual property rights under this Contract or violation by either party of the
confidentiality obligations hereunder, the violated party will have the right to seek
injunctive relief against the other without waiting for the outcome of the Dispute
Resolution Procedure.

Notwithstanding any other provision of this Contract, the County’s right to seek injunctive
relief to enforce the provisions of Paragraph 17.0 (Confidentiality) above, will not be
subject to this Dispute Resolution Procedure. The preceding sentence is intended only
as a clarification of the County’s rights and will not be deemed to impair any claims that
the County may have against Contractor or the County’s rights to assert such claims
after any such injunctive relief has been obtained.

EMPLOYMENT ELIGIBILTY VERIFICATION

Contractor and its Subcontractors warrant that they fully comply with all federal and state
statutes and regulations regarding the employment of aliens and others and that all its
employees performing Work under this Contract meet the citizenship or alien status
requirements set forth in federal and state statutes and regulations. Contractor must
obtain from all employees and Subcontractors performing Work hereunder, all
verification and other documentation of employment eligibility status required by federal
and state statutes and regulations including, but not limited to, the Immigration Reform
and Control Act of 1986, (P.L. 99-603), or as they currently exist and as they may be
hereafter amended. Contractor must retain all such documentation for all covered
employees for the period prescribed by law.

Contractor must indemnify, defend, and hold harmless, the County, its elected officials,
agents, officers, and employees from employer sanctions and any other liability which
may be assessed against Contractor or the County or both in connection with any alleged
violation of any federal or state statutes or regulations pertaining to the eligibility for
employment of any persons performing Work under this Contract.

FAIR LABOR STANDARDS

Contractor must comply with all applicable provisions of the Federal Fair Labor
Standards Act and must indemnify, defend, and hold harmless the County and its elected

Los Angeles County 64 Defense and Law Enforcement Solution
Sheriff's Department Appendix A — Sample Contract

RFP No. 730-SH



49.0
49.1

49.2

49.3

50.0

51.0
51.1

51.2

officials, agents, officers, and employees from any and all liability, including, but not
limited to, wages, overtime pay, liquidated damages, penalties, court costs, and
attorneys' fees arising under any wage and hour law, including, but not limited to, the
Federal Fair Labor Standards Act, for Work performed by Contractor’'s employees or
Subcontractor personnel for which the County may be found jointly or solely liable.

FORCE MAJEURE

Neither party will be liable for such party's failure to perform its obligations under and in
accordance with this Contract, if such failure arises out of fires, floods, epidemics,
quarantine restrictions, other natural occurrences, strikes, lockouts (other than a lockout
by such party or any of such party's Subcontractors), freight embargoes, or other similar
events to those described above, but in every such case the failure to perform must be
totally beyond the control and without any fault or negligence of such party [such events
are referred to in Paragraph 49.0 (Force Majeure) as "force majeure events"].

Notwithstanding the foregoing, a default by a Subcontractor of Contractor will not
constitute a force majeure event, unless such default arises out of causes beyond the
control of both Contractor and such Subcontractor, and without any fault or negligence
of either of them. In such case, Contractor will not be liable for failure to perform, unless
the goods or Services to be furnished by the Subcontractor were obtainable from other
sources in sufficient time to permit Contractor to meet the required performance
schedule. As used in Paragraph 49.0 (Force Majeure), the term “Subcontractor” and
“Subcontractors” mean Subcontractors at any tier.

In the event Contractor's failure to perform arises out of a force majeure event, Contractor
agrees to use commercially reasonable best efforts to obtain goods or services from
other sources, if applicable, and to otherwise mitigate the damages and reduce the delay
caused by such force majeure event.

GOVERNING LAW, JURISDICTION, AND VENUE

This Contract will be governed by, and construed in accordance with, the laws of the
State of California. Contractor agrees and consents to the exclusive jurisdiction of the
courts of the State of California for all purposes regarding this Contract and further
agrees and consents that venue of any action brought hereunder will be exclusively in
the County. For claims that are subject to exclusive federal subject matter jurisdiction,
Contractor agrees and consents to the exclusive jurisdiction of the Federal District Court
of the Central District of California.

INDEPENDENT CONTRACTOR STATUS

This Contract is by and between the County and Contractor and is not intended, and
must not be construed, to create the relationship of agent, servant, employee,
partnership, joint venture, or association, as between the County and Contractor. The
employees and agents of one party must not be, or be construed to be, the employees
or agents of the other party for any purpose whatsoever.

Contractor will be solely liable and responsible for providing to, or on behalf of, all
persons performing Work pursuant to this Contract all compensation and benefits. The
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County will have no liability or responsibility for the payment of any salaries, wages,
unemployment benefits, disability benefits, federal, state, or local taxes, or other
compensation, benefits, or taxes for any personnel provided by or on behalf of
Contractor.

Contractor understands and agrees that all persons performing Work pursuant to this
Contract are, for purposes of Workers' Compensation liability, solely employees of
Contractor and not employees of the County. Contractor will be solely liable and
responsible for furnishing any and all Workers' Compensation benefits to any person as
a result of any injuries arising from or connected with any Work performed by or on behalf
of Contractor pursuant to this Contract.

MOST FAVORED PUBLIC ENTITY

If Contractor’s prices decline or should Contractor at any time during the Term of this
Contract provide the same goods or services under similar quantity and delivery
conditions to the State of California or any county, municipality, or district of the state at
prices below those set forth in this Contract, then such lower prices must be immediately
extended to the County.

NEW TECHNOLOGY

Contractor and the County acknowledge the probability that the technology of the
software and hardware which comprise the System will change and improve during the
Term of this Contract. The County desires the flexibility to incorporate into the System
any new technologies as they may become available. Accordingly, Contractor Project
Manager must, promptly upon discovery and on a continuing basis, apprise County
Project Director of all new technologies, methodologies, and techniques which
Contractor considers to be applicable to the System. Specifically, upon the County’s
request, Contractor must provide, in writing, a description of such new technologies,
methodologies and techniques, indicating the advantages and disadvantages of
incorporating same into the System, and provide an estimate of the impact such
incorporation will have on the performance, scheduling and price of the System. The
County, at its sole discretion, may request that this Contract be amended to incorporate
the new technologies, methodologies, and techniques into the System.

NO THIRD-PARTY BENEFICIARIES

Notwithstanding any other provision of this Contract, Contractor and the County do not
in any way intend that any person or entity will acquire any rights as a third-party
beneficiary of this Contract, except that this provision will not be construed to diminish
Contractor’s indemnification obligations hereunder.

55.0 NONDISCRIMINATION AND AFFIRMATIVE ACTION

55.1 Contractor certifies and agrees that all persons employed by it, its affiliates, subsidiaries,
or holding companies are and will be treated equally without regard to or because of
race, color, religion, ancestry, national origin, sex, age, physical or mental disability,

Los Angeles County 66 Defense and Law Enforcement Solution

Sheriff's Department Appendix A — Sample Contract

RFP No. 730-SH



55.2

55.3

55.4

55.5

55.6

55.7

marital status, or political affiliation, in compliance with all applicable federal and state
anti-discrimination laws and regulations.

Contractor certifies to the County each of the following:

a. Contractor has a written policy statement prohibiting discrimination in all phases
of employment.

b. Contractor periodically conducts a self-analysis or utilization analysis of its work
force.

C. Contractor has a system for determining if its employment practices are

discriminatory against protected groups.

d. Where problem areas are identified in employment practices, Contractor has a
system for taking reasonable corrective action, to include establishment of goals
or timetables.

Contractor must take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to race, color, religion,
ancestry, national origin, sex, age, physical or mental disability, marital status, or political
affiliation, in compliance with all applicable federal and state anti-discrimination laws and
regulations. Such action must include, but is not limited to: employment, upgrading,
demotion, transfer, recruitment or recruitment advertising, layoff or termination, rates of
pay or other forms of compensation, and selection for training, including apprenticeship.

Contractor certifies and agrees that it will deal with its Subcontractors, bidders, or
vendors without regard to or because of race, color, religion, ancestry, national origin,
sex, age, physical or mental disability, marital status, or political affiliation.

Contractor certifies and agrees that it, its affiliates, subsidiaries, or holding companies
will comply with all applicable federal and state laws and regulations to the end that no
person will, on the grounds of race, color, religion, ancestry, national origin, sex, age,
physical or mental disability, marital status, or political affiliation, be excluded from
participation in, be denied the benefits of, or be otherwise subjected to discrimination
under this Contract or under any project, program, or activity supported by this Contract.

Contractor must allow County representatives access to Contractor's employment
records during regular business hours to verify compliance with the provisions of
Paragraph 55.0 (Nondiscrimination and Affirmative Action) when so requested by the
County.

If the County finds that any provisions of Paragraph 55.0 (Nondiscrimination and
Affirmative Action) have been violated, such violation will constitute a material breach of
this Contract upon which the County may terminate or suspend this Contract. The County
reserves the right to determine independently that the anti-discrimination provisions of
this Contract have been violated. In addition, a determination by the California Fair
Employment and Housing Commission or the Federal Equal Employment Opportunity
Commission that Contractor has violated federal or state anti-discrimination laws or
regulations will constitute a finding by the County that Contractor has violated the anti-
discrimination provisions of this Contract.
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The parties agree that in the event Contractor violates any of the anti- discrimination
provisions of this Contract, the County will, at its sole option, be entitled to the sum of
$500 for each such violation pursuant to California Civil Code Section 1671 as liquidated
damages in lieu of terminating or suspending this Contract.

The terms and procedures of Paragraph 55.0 (Nondiscrimination and Affirmative Action)
will also apply to Subcontractors, consultants and partners of Contractor performing
Work under this Contract.

NON-EXCLUSIVITY

Nothing herein is intended nor will be construed as creating any exclusive arrangement
with Contractor. This Contract will not restrict the County from acquiring similar, equal,
or like goods and/or services from other entities or sources.

NOTICE OF DELAYS

Except as otherwise provided under this Contract, when either party has knowledge that
any actual or potential situation is delaying or threatens to delay the timely performance
of this Contract, that party must, within one Business Day, give notice thereof, including
all relevant information with respect thereto, to the other party.

NOTICE OF DISPUTES

Contractor must bring to the attention of County Project Manager any dispute between
the County and Contractor regarding the performance of services as stated in this
Contract. If County Project Manager is not able to resolve the dispute, the Sheriff, or his
authorized designee, will resolve it.

NOTICE TO EMPLOYEES REGARDING THE FEDERAL EARNED INCOME CREDIT

Contractor must notify its employees, and must require each Subcontractor to notify its
employees, that they may be eligible for the Federal Earned Income Credit under the
federal income tax laws. Such notice must be provided in accordance with the
requirements set forth in Internal Revenue Service Notice No. 1015.

NOTICE TO EMPLOYEES REGARDING THE SAFELY SURRENDERED BABY LAW

Contractor must notify and provide to its employees, and will require each Subcontractor
to notify and provide to its employees, information regarding the Safely Surrendered
Baby Law, its implementation in the County, and where and how to safely surrender a
baby. The information is set forth in Exhibit G (Safely Surrendered Baby Law) of this
Contract. Additional information is available at:

https://lacounty.gov/residents/family-services/child-safety/safe-surrender’/.

NOTICES

All notices or demands required or permitted to be given or made under this Contract
must be in writing and will be hand delivered with signed receipt or mailed by first class
registered or certified mail, postage prepaid, addressed to the parties as identified in
Exhibits D (County’s Administration) and E (Contractor's Administration) to this Contract.
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Addresses may be changed by either party giving ten Days prior written notice thereof
to the other party. County Project Director will have the authority to issue all notices or
demands required or permitted by the County under this Contract.

PHYSICAL ALTERATIONS

Contractor must not in any way physically alter or improve any County facility without the
prior written approval of County Project Director and Director of County’s Internal
Services Department, in their discretion.

PROHIBITION AGAINST INDUCEMENT OR PERSUASION

Notwithstanding the above, Contractor and the County agree that, during the Term of
this Contract and for a period of one year thereafter, neither party will in any way
intentionally induce or persuade any employee of one party to become an employee or
agent of the other party. No bar exists against any hiring action initiated through a public
announcement.

PUBLIC RECORDS ACT

Any documents submitted by Contractor; all information obtained in connection with the
County’s right to audit and inspect Contractor's documents, books, and accounting
records pursuant to Paragraph 66.0 (Record Retention and Inspection-Audit Settlement)
below, as well as those documents which were required to be submitted in response to
the RFP used in the solicitation process for this Contract, become the exclusive property
of the County. All such documents become a matter of public record and will be regarded
as public records. Exceptions will be those elements in the California Government Code
Section 7921 et seq. (Public Records Act) and which are marked “trade secret,”
“confidential,” or “proprietary.” The County will not in any way be liable or responsible for
the disclosure of any such records including, without limitation, those so marked, if
disclosure is required by law, or by an order issued by a court of competent jurisdiction.

In the event the County is required to defend an action on a Public Records Act request
for any of the aforementioned documents, information, books, records, and/or contents
of a proposal marked “trade secret,” “confidential,” or “proprietary,” Contractor agrees to
defend and indemnify the County from all costs and expenses, including reasonable
attorney’s fees, in action or liability arising under the Public Records Act.

PUBLICITY

Contractor must not disclose any details in connection with this Contract to any person
or entity except as may be otherwise provided hereunder or required by law. However,
in recognizing Contractor's need to identify its services and related clients to sustain
itself, the County will not inhibit Contractor from publishing its role under this Contract
within the following conditions:

a. Contractor must develop all publicity material in a professional manner, and

b. During the Term of this Contract, Contractor may not, and must not authorize
another to, publish or disseminate any commercial advertisements, press
releases, feature articles, or other materials using the name of the County without

Los Angeles County 69 Defense and Law Enforcement Solution
Sheriff's Department Appendix A — Sample Contract

RFP No. 730-SH


https://leginfo.legislature.ca.gov/faces/codes_displaySection.xhtml?sectionNum=7921.000.&nodeTreePath=2.13.2.1&lawCode=GOV
https://leginfo.legislature.ca.gov/faces/codes_displaySection.xhtml?sectionNum=7921.000.&nodeTreePath=2.13.2.1&lawCode=GOV

65.2

66.0
66.1

66.2

66.3

66.4

the prior written consent of County Project Director. The County will not
unreasonably withhold written consent.

Contractor may, without the prior written consent of the County, indicate in its proposals
and sales materials that it has been awarded this Contract with the County, provided that
the requirements of Paragraph 65.0 (Publicity) will apply.

RECORD RETENTION AND INSPECTION-AUDIT SETTLEMENT

Contractor must maintain accurate and complete financial records of its activities and
operations relating to this Contract in accordance with generally accepted accounting
principles. Contractor must also maintain accurate and complete employment and other
records relating to its performance of this Contract. Contractor agrees that the County,
or its authorized representatives, will have access to and the right to examine, audit,
excerpt, copy, or transcribe any pertinent transaction, activity, or record relating to this
Contract. All such material, including, but not limited to, all financial records, bank
statements, cancelled checks or other proof of payment, timecards, sign-in/sign-out
sheets and other time and employment records, and proprietary data and information,
must be kept and maintained by Contractor and must be made available to the County
during the Term of this Contract and for a period of five years thereafter unless the
County’s written permission is given to dispose of any such material prior to such time.
All such material must be maintained by Contractor at a location in Los Angeles County,
provided that if any such material is located outside of Los Angeles County, then, at the
County’s option, Contractor must pay the County for travel, per diem, and other costs
incurred by the County to examine, audit, excerpt, copy, or transcribe such material at
such other location.

In the event that an audit of Contractor is conducted specifically regarding this Contract
by any federal or state auditor, or by any auditor or accountant employed by Contractor
or otherwise, then Contractor must file a copy of such audit report with the County’s
Auditor Controller within 30 Days of Contractor’s receipt thereof, unless otherwise
provided by applicable federal or state law or under this Contract. Subject to applicable
law, the County will make a reasonable effort to maintain the confidentiality of such audit
report(s).

Failure on the part of Contractor to comply with any of the provisions of Paragraph 66.0
(Record Retention and Inspection-Audit Settlement) will constitute a material breach of
this Contract upon which the County may terminate or suspend this Contract.

If, at any time during the Term of this Contract or within five years after the expiration or
termination of this Contract, representatives of the County conduct an audit of Contractor
regarding the Work performed under this Contract, and if such audit finds that the
County’s dollar liability for any such Work is less than payments made by the County to
Contractor, then the difference must be either: a) repaid by Contractor to the County by
cash payment upon demand or b) at the sole option of the County’s Auditor-Controller,
deducted from any amounts due to Contractor from the County, whether under this
Contract or otherwise. If such audit finds that the County’s dollar liability for such Work
is more than the payments made by the County to Contractor, then the difference will be
paid to Contractor by the County by cash payment, provided that in no event will the
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County’s maximum obligation for this Contract exceed the funds appropriated by the
County for the purpose of this Contract.

RECYCLED BOND PAPER

Consistent with the Board policy to reduce the amount of solid waste deposited at the
County landfills, Contractor agrees to use recycled-content paper to the maximum extent
possible on this Contract.

RISK OF LOSS

Contractor bears the full risk of loss due to total or partial destruction of any software
products loaded on CDs or other computer media, until such items are delivered to and
accepted in writing by the County as evidenced by the County’s signature on delivery
documents.

SUBCONTRACTING

The requirements of this Contract may not be subcontracted by Contractor without the
advance approval of the County. Any attempt by Contractor to Subcontract without the
prior consent of the County may be deemed a material breach of this Contract.

If Contractor desires to Subcontract, Contractor must provide the following information
promptly at the County’s request:

a. A description of the Work to be performed by the Subcontractor,
b. A draft copy of the proposed Subcontract, and
C. Other pertinent information and/or certifications requested by the County.

Contractor must indemnify, defend, and hold the County harmless with respect to the
activities of each and every Subcontractor in the same manner and to the same degree
as if such Subcontractor(s) were the Contractor employees.

Contractor will remain fully responsible for all performances required of it under this
Contract, including those that Contractor has determined to Subcontract,
notwithstanding the County’s approval of Contractor’s proposed Subcontract.

The County’s consent to Subcontract will not waive the County’s right to prior and
continuing approval of any and all personnel, including Subcontractor employees,
providing services under this Contract. Contractor must notify its Subcontractors of this
County right.

County Project Director is authorized to act for and on behalf of the County with respect
to approval of any Subcontract and Subcontractor employees. After approval of the
Subcontract by the County, Contractor must forward a fully executed Subcontract to the
County for their files.

Contractor will be solely liable and responsible for all payments or other compensation
to all Subcontractors and their officers, employees, agents, and successors in interest
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arising through services performed hereunder, notwithstanding the County’s consent to
Subcontract.

Contractor must obtain certificates of insurance, which establish that the Subcontractor
maintains all the programs of insurance required by the County from each approved
Subcontractor. Before any Subcontractor employee may perform any Work hereunder,
Contractor must ensure delivery of all such documents to County Project Director at the
address herein provided in Exhibit D (County’s Administration) to this Contract.

VALIDITY

If any provision of this Contract or the application thereof to any person or circumstance
is held invalid, the remainder of this Contract and the application of such provision to
other persons or circumstances will not be affected thereby.

WAIVER

No waiver by the County of any breach of any provision of this Contract will constitute a
waiver of any other breach or of such provision. Failure of the County to enforce at any
time, or from time to time, any provision of this Contract will not be construed as a waiver
thereof. The rights and remedies set forth in this Paragraph 71.0 will not be exclusive
and are in addition to any other rights and remedies provided by law or under this
Contract.

WARRANTY AGAINST CONTINGENT FEES

Contractor warrants that no person or selling agency has been employed or retained to
solicit or secure this Contract upon any Contract or understanding for a commission,
percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide
established commercial or selling agencies maintained by Contractor for the purpose of
securing business.

For breach of this warranty, the County will have the right to terminate this Contract and,
at its sole discretion, deduct from the Contract price or consideration, or otherwise
recover the full amount of such commission, percentage, brokerage, or contingent fee.

73.0 WARRANTY OF COMPLIANCE WITH COUNTY’S DEFAULTED PROPERTY TAX

73.1

73.2

REDUCTION PROGRAM

Contractor acknowledges that the County has established a goal of ensuring that all
individuals and businesses that benefit financially from the County through contract are
current in paying their property tax obligations (secured and unsecured roll) in order to
mitigate the economic burden otherwise imposed upon the County and its taxpayers.

Unless Contractor qualifies for an exemption or exclusion, Contractor warrants and
certifies that to the best of its knowledge it is now in compliance, and during the term of
this contract will maintain compliance, with Los Angeles County Code Chapter 2.206.
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TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN COMPLIANCE WITH
COUNTY’S DEFAULTED PROPERTY TAX REDUCTION PROGRAM

Failure of Contractor to maintain compliance with the requirements set forth in Paragraph
73.0 (Warranty of Compliance with County’s Defaulted Property Tax Reduction Program)
above will constitute default under this Contract. Without limiting the rights and remedies
available to the County under any other provision of this Contract, failure of Contractor
to cure such default within ten Days of notice will be grounds upon which County may
terminate this Contract and/or pursue debarment of Contractor, pursuant to Los Angeles
County Code Chapter 2.206.

TIME OFF FOR VOTING

Contractor must notify its employees and must require each Subcontractor to notify and
provide to its employees, information regarding the time off for voting law (Elections Code
Section 14000). Not less than ten Days before every statewide election, every Contractor
and Subcontractors must keep posted conspicuously at the place of work, if practicable,
or elsewhere where it can be seen as employees come or go to their place of work, a
notice setting forth the provisions of Section 14000.

COMPLIANCE WITH COUNTY’S ZERO TOLERANCE POLICY ON HUMAN
TRAFFICKING

Contractor acknowledges that the County has established a Zero Tolerance Policy on
Human Trafficking prohibiting Contractors from engaging in human trafficking.

If a Contractor or member of Contractor’s staff is convicted of a human trafficking offense,
the County will require that the Contractor or member of Contractor’s staff be removed
immediately from performing Services under this Contract. The County will not be under
any obligation to disclose confidential information regarding the offenses other than
those required by law.

Disqualification of any member of Contractor's staff pursuant to Paragraph 76.0
(Compliance with County’s Zero Tolerance Policy on Human Trafficking) will not relieve
Contractor of its obligation to complete all Work in accordance with the terms and
conditions of this Contract.

COMPLIANCE WITH FAIR CHANCE EMPLOYMENT HIRING PRACTICES

Contractor, and its Subcontractors, must comply with fair chance employment hiring
practices set forth in California Government Code Section 12952. Contractor’s violation
of this Paragraph 77.0 may constitute a material breach of this Contract. In the event of
such material breach, the County may, in its sole discretion, terminate this Contract.

COMPLIANCE WITH THE COUNTY POLICY OF EQUITY

Contractor acknowledges that the County takes its commitment to preserving the dignity
and professionalism of the workplace very seriously, as set forth in the County Policy of
Equity (CPOE) (https://ceop.lacounty.gov/). Contractor further acknowledges that the
County strives to provide a workplace free from discrimination, harassment, retaliation,
and inappropriate conduct based on a protected characteristic, and which may violate
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the CPOE. Contractor, its employees, and Subcontractors acknowledge and certify
receipt and understanding of the CPOE. Failure of Contractor, its employees, or its
Subcontractors to uphold the County's expectations of a workplace free from harassment
and discrimination, including inappropriate conduct based on a protected characteristic,
may subject Contractor to termination of contractual agreements as well as civil liability.

PROHIBITION FROM PARTICIPATION IN FUTURE SOLICITATION(S)

A Proposer, or a Contractor or its subsidiary or Subcontractor ("Proposer/Contractor"),
is prohibited from submitting a bid or proposal in a County solicitation if
Proposer/Contractor has provided advice or consultation for the solicitation. A
Proposer/Contractor is also prohibited from submitting a bid or proposal in a County
solicitation if Proposer/Contractor has developed or prepared any of the solicitation
materials on behalf of the County. A violation of this provision will result in the
disqualification of Contractor/Proposer from participation in the County solicitation or the
termination or cancellation of any resultant County contract. This provision will survive
the expiration or termination of this Contract.

CAMPAIGN CONTRIBUTION PROHIBITION FOLLOWING FINAL DECISION IN
CONTRACT PROCEEDING

Pursuant to Government Code Section 84308, Contractor and its Subcontractors, are
prohibited from making a contribution of more than $500 to a County officer for 12 months
after the date of the final decision in the proceeding involving this Contract. Failure to
comply with the provisions of Government Code Section 84308 and of this Paragraph
80.0, may be a material breach of this Contract as determined in the sole discretion of
the County.

OWNERSHIP OF MATERIALS, SOFTWARE AND COPYRIGHT

The County will be the sole owner of all right, title, and interest, including copyright, in
and to all software, plans, diagrams, facilities, and tools (hereafter "County Materials")
which are originated or created through Contractor's Work pursuant to this Contract.
Contractor, for valuable consideration herein provided, must execute all documents
necessary to assign and transfer to, and vest in the County all of Contractor’s right, title
and interest in and to such original materials, including any copyright, patent, and trade
secret rights which arise pursuant to Contractor’'s Work under this Contract.

During the Term of this Contract and for five years thereafter, Contractor must maintain
and provide security for all of Contractor’s working papers prepared under this Contract.
The County will have the right to inspect, copy, and use at any time during and
subsequent to the Term of this Contract, any and all such working papers and all
information contained therein.

Any and all materials, software, and tools which are developed or were originally
acquired by Contractor outside the scope of this Contract, which Contractor desires to
use hereunder, and which Contractor considers to be proprietary or confidential, must
be specifically identified by Contractor to County Project Manager as proprietary or
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confidential, and must be plainly and prominently marked by Contractor as "Proprietary"
or "Confidential" on each appropriate page of any document containing such material.

The County will use reasonable means to ensure that Contractor’s proprietary and/or
confidential items are safeguarded and held in confidence. The County agrees not to
reproduce, distribute, or disclose to non-County entities any such proprietary and/or
confidential items without the prior written consent of Contractor.

Notwithstanding any other provision of this Contract, the County will not be obligated to
Contractor in any way under Paragraph 81.4 above for any of Contractor’s proprietary
and/or confidential items which are not plainly and prominently marked with restrictive
legends as required by Paragraph 81.3 above or for any disclosure which the County is
required to make under any federal or state law or order of court.

PATENT, COPYRIGHT AND TRADE SECRET INDEMNIFICATION

Contractor must indemnify, hold harmless, and defend the County from and against any
and all liability, damages, costs, and expenses, including, but not limited to, defense
costs and attorneys' fees, for or by reason of any actual or alleged infringement of any
third party's patent or copyright, or any actual or alleged unauthorized trade secret
disclosure, arising from or related to the operation and utilization of Contractor's Work
under this Contract. The County will inform Contractor as soon as practicable of any
claim or action alleging such infringement or unauthorized disclosure, and will support
Contractor’s defense and settlement thereof.

In the event any equipment, part thereof, or software product becomes the subject of any
complaint, claim, or proceeding alleging infringement or unauthorized disclosure, such
that the County’s continued use of such item is formally restrained, enjoined, or subjected
to a risk of damages, Contractor, at its sole expense, and providing that the County’s
continued use of the system is not materially impeded, must either:

a. Procure for the County all rights to continued use of the questioned equipment,
part, or software product, or

b. Replace the questioned equipment, part, or software product with a non-
questioned item, or

C. Modify the questioned equipment, part, or software so that it is free of claims.

Contractor will have no liability if the alleged infringement or unauthorized disclosure is
based upon a use of the questioned product, either alone or in combination with other
items not supplied by Contractor, in a manner for which the questioned product was not
designed nor intended.

DATA DESTRUCTION

If Contractor has maintained, processed, or stored the County data and/or information,
implied, or expressed, Contractor has the sole responsibility to certify that the data and
information have been appropriately destroyed consistent with the National Institute of
Standards and Technology (NIST) Special Publication SP 800-88 titled Guidelines for
Media Sanitization. Available at:

http://csrc.nist.gov/publications/PubsDrafts.html#SP-800-88 Rev.%201.
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The data and/or information may be stored on purchased, leased, or rented electronic
storage equipment (e.g., printers, hard drives) and electronic devices (e.g., servers,
workstations) that are geographically located within the County, or external to the
County’s boundaries. The County must receive within ten Business Days, a signed
document from Contractor that certifies and validates the data and information were
placed in one or more of the following stored states: unusable, unreadable, and/or
indecipherable.

Contractor must certify that any County data stored on purchased, leased, or rented
electronic storage equipment and electronic devices, including, but not limited to printers,
hard drives, servers, and/or workstations are destroyed consistent with the current
National Institute of Standard and Technology (NIST) Special Publication SP-800-88,
Guidelines for Media Sanitization. Contractor must provide the County with written
certification, within ten Business Days of removal of any electronic storage equipment
and devices that validates that any and all County data was destroyed and is unusable,
unreadable, and/or indecipherable.

LOCAL SMALL BUSINESS ENTERPRISE (LSBE) PREFERENCE PROGRAM (IF
APPLICABLE)

This Contract is subject to the provisions of the County’s ordinance entitled LSBE
Preference Program, as codified in Chapter 2.204 of the Los Angeles County Code.

Contractor must not knowingly and with the intent to defraud, fraudulently obtain, retain,
attempt to obtain or retain, or aid another in fraudulently obtaining or retaining or
attempting to obtain or retain certification as a LSBE.

Contractor must not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of any
entity as a LSBE.

If Contractor has obtained certification as a LSBE by reason of having furnished incorrect
supporting information or by reason of having withheld information, and which knew, or
should have known, the information furnished was incorrect or the information withheld
was relevant to its request for certification, and which by reason of such certification has
been awarded this Contract to which it would not otherwise have been entitled,
Contractor must:

a. Pay to the County any difference between this Contract amount and what the
County’s costs would have been if this Contract had been properly awarded,

b. In addition to the amount described in subdivision (a) above, Contractor will be
assessed a penalty in an amount of not more than ten percent of the amount of this
Contract, and

c. Be subject to the provisions of Chapter 2.202 of the Los Angeles County Code
(Determinations of Contractor Non-responsibility and Contractor Debarment).

The above penalties will also apply to any business that has previously obtained proper
certification; however, as a result of a change in their status would no longer be eligible
for certification, and fails to notify the state and the County Department of Consumer and
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Business Affairs of this information prior to responding to a solicitation or accepting a
contract award.

SOCIAL ENTERPRISE (SE) PREFERENCE PROGRAM (IF APPLICABLE)

This Contract is subject to the provisions of the County’s ordinance entitled SE
Preference Program, as codified in Chapter 2.205 of the Los Angeles County Code.

Contractor must not knowingly and with the intent to defraud, fraudulently obtain, retain,
attempt to obtain or retain, or aid another in fraudulently obtaining or retaining or
attempting to obtain or retain certification as a SE.

Contractor must not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of any
entity as a SE.

If Contractor has obtained County certification as a SE by reason of having furnished
incorrect supporting information or by reason of having withheld information, and which
knew, or should have known, the information furnished was incorrect or the information
withheld was relevant to its request for certification, and which by reason of such
certification has been awarded this Contract to which it would not otherwise have been
entitled, Contractor must:

a. Pay to the County any difference between this Contract amount and what the
County’s costs would have been if this Contract had been properly awarded,

b. In addition to the amount described in subdivision (a) above, Contractor will be
assessed a penalty in an amount of not more than ten percent of the amount of
this Contract, and

C. Be subject to the provisions of Chapter 2.202 of the Los Angeles County Code
(Determinations of Contractor Non-responsibility and Contractor Debarment).

The above penalties will also apply to any entity that has previously obtained proper
certification, however, as a result of a change in their status would no longer be eligible
for certification; and fails to notify the state and the County Department of Consumer and
Business Affairs of this information prior to responding to a solicitation or accepting a
contract award.

DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) PREFERENCE PROGRAM
(IF APPLICABLE)

This Contract is subject to the provisions of the County’s ordinance entitled DVBE
Preference Program, as codified in Chapter 2.211 of the Los Angeles County Code.

Contractor must not knowingly and with the intent to defraud, fraudulently obtain, retain,
attempt to obtain or retain, or aid another in fraudulently obtaining or retaining or
attempting to obtain or retain certification as a DVBE.

Contractor must not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
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employee for the purpose of influencing the certification or denial of certification of any
entity as a DVBE.

If Contractor has obtained certification as a DVBE by reason of having furnished incorrect
supporting information or by reason of having withheld information, and which knew, or
should have known, the information furnished was incorrect or the information withheld
was relevant to its request for certification, and which by reason of such certification has
been awarded this contract to which it would not otherwise have been entitled, Contractor
must:

a. Pay to the County any difference between this Contract amount and what the
County’s costs would have been if this Contract had been properly awarded,

b. In addition to the amount described in subdivision (a) above, Contractor will be
assessed a penalty in an amount of not more than ten percent of the amount of this
Contract, and

c. Be subject to the provisions of Chapter 2.202 of the Los Angeles County Code
(Determinations of Contractor Non-responsibility and Contractor Debarment).

Notwithstanding any other remedies in this Contract, the above penalties will also apply
to any business that has previously obtained proper certification, however, as a result of
a change in their status would no longer be eligible for certification, and fails to notify the
state and the County Department of Consumer and Business Affairs of this information
prior to responding to a solicitation or accepting a contract award.

COMPLIANCE WITH COUNTY’S WOMEN IN TECHNOLOGY HIRING INITIATIVE

At the direction of the Board, the County has established a “Women in Technology” (WIT)
Hiring Initiative focused on recruiting, training, mentoring, and preparing all genders,
including women, at-risk youth, and underrepresented populations (program
participants) for County Information Technology (IT) careers. In support of the subject
initiative, IT contractors currently offering certification, training, and/or mentoring
programs must make such program(s) available to WIT program participants, if feasible.
Contractors must report such programs available to: WITProgram@isd.lacounty.gov.

Survival

In addition to any terms and conditions of this Contract that expressly survive expiration
or termination of this Contract by their terms, the following provisions will survive the
expiration or termination of this Contract for any reason:

Paragraph 1.0 Applicable Documents
Paragraph 2.0 Definitions
Paragraph 3.0 Work

Paragraph 6.1.3 No Payment for Services Provided Following Expiration-
Termination of Contract

Paragraph 10.1 Amendments and Change Notices
Paragraph 13.4.5 Remedies
Paragraph 14.0 General Provisions for all Insurance Coverage
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Paragraph 15.0
Paragraph 15.5
Paragraph 16.0
Paragraph 17.0
Paragraph 19.0
Paragraph 21.0
Paragraph 22.0
Paragraph 32.0
Paragraph 48.0
Paragraph 49.0
Paragraph 50.0
Paragraph 61.0
Paragraph 66.0
Paragraph 70.0
Paragraph 71.0
Paragraph 79.0
Paragraph 80.0

Paragraph 81.0
Paragraph 82.0
Paragraph 88.0

Los Angeles County
Sheriff's Department

Insurance Coverage

Intellectual Property Warranty and Indemnification

Liquidated Damages

Confidentiality

Assignment and Delegation/Mergers or Acquisitions

Termination for Convenience
Termination for Default
Compliance with Applicable Laws
Fair Labor Standards

Force Majeure

Governing Law, Jurisdiction, and Venue

Notices

Record Retention and Inspection-Audit Settlement

Validity
Waiver

Prohibition from Participation in Future Solicitation(s)

Campaign Contribution Prohibition Following Final Decision in

Contract Proceeding

Ownership of Materials, Software and Copyright

Patent, Copyright and Trade Secret Indemnification

Survival
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IN WITNESS WHEREOF, Contractor has executed this Contract, or caused it to be duly
executed and the County of Los Angeles, by order of its Board of Supervisors has caused this
Contract to be executed on its behalf by the Chair of said Board and attested by the Executive
Officer-Clerk of the Board of Supervisors thereof, the day and year first above written.

CONTRACTOR

( )
By

Name

Title

COUNTY OF LOS ANGELES
By

Chair, Board of Supervisors

ATTEST:
EDWARD YEN

Executive Officer of the
Board of Supervisors of the
County of Los Angeles

By

APPROVED AS TO FORM:

DAWYN R. HARRISON
County Counsel

By

Cammy C. DuPont
Principal Deputy County Counsel
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	1.0 APPLICABLE DOCUMENTS
	This Contract constitutes the complete and exclusive statement of understanding between the parties, and supersedes all previous contracts, written and oral, and all communications between the parties relating to the subject matter of this Contract. N...
	2.0 DEFINITIONS
	2.1 Standard Definitions
	2.1.1 Acceptance: The County’s written approval of any Tasks, Subtasks, Deliverables, goods, Services or other Work, including Acceptance Tests and any work orders, provided by Contractor to the County pursuant to this Contract.
	2.1.2 Acceptance Criteria: Criteria for the County’s Acceptance of Contractor’s Work under this Contract, including any Change Notices executed hereunder.
	2.1.3 Acceptance Test: The meaning set forth in Paragraph 12.1 (Acceptance Tests) of this Contract.
	2.1.4 Additional Products: Additional components of System Software, System Hardware, and related Documentation that Contractor must provide upon the County’s request therefor in accordance with Paragraph 3.3.4 (Optional Work) of this Contract, for th...
	2.1.5 Amendment: A written instrument prepared and executed by the authorized representatives of the parties, which revises and/or adds terms and conditions to this Contract affecting the scope of Work, Term, payments or any term or condition. All Ame...
	2.1.6 Application Modifications: Programming, Programming Modifications, Replacement Products, Software Updates, and any Additional Products that may be provided by Contractor to the County under this Contract. Once accepted and approved by the County...
	2.1.7 Application Software: The Baseline Software, Application Modifications, Replacement Products and as applicable, any Third-Party Software provided therefor, and/or all Documentation thereto, having achieved Final Acceptance, and any other softwar...
	2.1.8 Baseline Software: The commercially available version(s) of Contractor’s proprietary software, related Documentation, and any updates, enhancements, or new versions commercially released during Solution Implementation, which Contractor must modi...
	2.1.9 Business Day: Any day of eight working hours from 8:00 a.m. to 5:00 p.m. Pacific Time (PT), Monday through Friday, excluding County-observed holidays.
	2.1.10 Change Notice: A written instrument prepared and executed by County Project Manager identifying any change requested by the County and or Contractor, including for acquisition of Optional Work using Pool Dollars, which does not affect the scope...
	2.1.11 Client Environment: The computers, including all workstations, equipment, devices and peripherals together with all associated Operating Software and Application Software connected to the Production Environment for accessing and using the Solut...
	2.1.12 Configurations: The modifications to, or functional arrangement of, data within the Application Software and related Documentation that may be provided by Contractor to the County during this Contract or as part of Optional Work for the Solutio...
	2.1.13 Contract: This agreement executed between the County and Contractor. Included are all supplemental agreements amending or extending the Services to be performed. This Contract sets forth the terms and conditions for the issuance and performance...
	2.1.14 Contract Sum: The total monetary amount authorized to be payable by the County to Contractor under this Contract, as set forth in Paragraph 6.0 (Contract Sum) of this Contract. The Contract Sum cannot be adjusted for any costs or expenses whats...
	2.1.15 Contractor: The person or persons, sole proprietor, partnership, joint venture, corporation or other legal entity who has entered into an agreement with the County to perform or execute the Work covered by this Contract.
	2.1.16 Contractor Authorized Official(s): The individuals(s) designated by Contractor to ensure Work performance and compliance to this Contract after the award of this Contract.
	2.1.17 Contractor Project Director: The person designated by Contractor responsible for Contractor’s performance of all Work and ensuring compliance with this Contract.
	2.1.18 Contractor Project Manager: The person designated by Contractor to administer the Contract operations under this Contract.
	2.1.19 County Counsel: The County’s Office of the County Counsel.
	2.1.20 County Materials: The meaning set forth in Paragraph 81.0 (Ownership of Materials, Software and Copyright) of this Contract.
	2.1.21 County Project Director: Person designated by the County with authority for the County on contractual or administrative matters relating to this Contract that cannot be resolved by County Project Manager. All references here forward to County P...
	2.1.22 County Project Manager: Person designated by County Project Director to manage the operations under this Contract. All references here forward to County Project Manager will mean, “County Project Manager or his/her authorized designee.”
	2.1.23 Customizations: Same as Programming or Programming Modifications made to the Baseline Software, including related Documentation, and which are provided by Contractor upon the County’s request as part of this Contract or Optional Work for the So...
	2.1.24 Data Conversion: Tasks and Deliverables associated with the conversion of the County’s existing data as part of Solution Implementation Services, as further specified in Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of Work) t...
	2.1.25 Day(s): Calendar day(s) unless otherwise specified.
	2.1.26 Deficiency; Deficiencies; Defect(s): Any material malfunction, error or defect in the design, development, implementation, materials, and/or workmanship; any failure to meet or comply with or deviation from Solution Requirements, specifications...
	2.1.27 Deficiency Credits or “Service Credits”: Credits or any other form of discount to be applied to the applicable Service Fees for Contractor’s failure to correct a Solution Deficiency within a prescribed period, including, but not limited to, Uns...
	2.1.28 Deliverable: Items and/or Services provided or to be provided by Contractor under this Contract, including any of the numbered Deliverables set forth in Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of Work) to this Contract.
	2.1.29 Disabling Device: Any device, method or means including, without limitation, the use of any “virus”, “lockup”, “time bomb”, “key lock”, “worm”, “back door” or “Trojan Horse” device or program, or any disabling code, which has the potential or c...
	2.1.30 Disaster: The meaning set forth in Exhibit C (Service Level Agreement) to this Contract.
	2.1.31 Documentation: Any and all written and electronic materials provided or made available by Contractor under this Contract, including, but not limited to, documentation relating to software and hardware specifications and functions, training cour...
	2.1.32 Downtime: The period during which a Solution component cannot be accessed due to a Deficiency, as further specified in Exhibit C (Service Level Agreement) to this Contract.
	2.1.33 Final Acceptance: The County’s Acceptance of full Solution Implementation consistent with the Solution Requirements hereunder as evidenced by the County’s written approval in accordance with the terms of this Contract of the designated Delivera...
	2.1.34 Fiscal Year: The 12-month period beginning July 1st and ending the following June 30th.
	2.1.35 Go-Live or “Production Cutover”: The cutover of the Solution to the Production Environment pursuant to Attachment A.1. (Tasks and Deliverables) to Exhibit A (Statement of Work) to this Contract.
	2.1.36 Hardware Upgrade: Any addition to, or replacement of, any component of the Solution Hardware available or made available after the initial Go-Live of the Solution, in order to comply with Exhibit A (Statement of Work), Attachment A.1 (Tasks and...
	2.1.37 Holdback: The meaning set forth in Paragraph 7.1.13 (Holdbacks) of this Contract.
	2.1.38 Implementation Period: The period from the effective date of this Contract through the Solution’s Final Acceptance by the County.
	2.1.39 Interface: The set of software mechanisms used for the transfer of electronic data and/or software commands among and between computer systems including the Solution and any interfaced system, networks, applications, modules and Users, and rela...
	2.1.40 License: The terms and conditions granting the County and its Users rights to use the Application Software licensed by Contractor for use under this Contract as specified in Paragraph 11.2 (License) of this Contract.
	2.1.41 Licensed Software: The Application Software licensed by Contractor to the County under this Contract, and related Documentation, including any pre-developed or newly developed software and other tools, Replacements Products, and any additional ...
	2.1.42 Maintenance and Support (M&S): Maintenance Services and Support Services provided by Contractor in accordance with this Contract, as further specified in Exhibit A (Statement of Work), Attachment A.1 (Tasks and Deliverables) and Exhibit C (Serv...
	2.1.43 Maintenance Period: The period from Final Acceptance through the end of the Term of the Contract.
	2.1.44 Maximum Fixed Price: The maximum amount to be paid by the County to Contractor for any Optional Work approved by the County to be provided by Contractor in accordance Paragraph 3.3.4 (Optional Work) of this Contract.
	2.1.45 Operating Software: The operating and database software and other products which are necessary and must be provided by Contractor or the County as part of the Solution Environment.
	2.1.46 Optional Work: Programming Modifications, Professional Services and/or Additional Products that may be provided by Contractor to the County throughout the entire Term of this Contract upon the County’s request and approval in accordance with Pa...
	2.1.47 Performance Deficiency: The meaning set forth in Exhibit C (Service Level Agreement) to this Contract.
	2.1.48 Pool Dollars: The amount allocated under this Contract for the provision by Contractor of Optional Work throughout the entire Term of this Contract.
	2.1.49 Production Environment: The Solution Environment set up by Contractor as part of Solution Implementation pursuant to Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of Work) to this Contract, for the Production Use of the Solution.
	2.1.50 Production; Production Use: The actual use of the Solution by the County and its Users for the performance of their operations commencing upon Production Cutover.
	2.1.51 Professional Services: Training, consulting Services, programming and/or other Services requiring professional expertise that Contractor provides upon the County’s request in the form of Optional Work in accordance with Paragraph 3.3.4 (Optiona...
	2.1.52 Programming Modifications: Modifications to Application Software, including Configurations, Customizations and Interfaces, and related Documentation that Contractor will provide throughout the entire Term of this Contract, upon the County’s ele...
	2.1.53 Project: The maintenance and support for the Solution, and any other related Work provided by Contractor in accordance with the terms of this Contract.
	2.1.54 Replacement Product: Any software or maintained hardware product for which Contractor must replace any or all components of the Licensed Software or hardware during the Term of this Contract, as further specified in Paragraph 13.4 (Continuous P...
	2.1.55 Service Fees: The fees to be paid by the County to Contractor for the provision of M&S Services under this Contract in accordance with the terms of this Contract, including Exhibit C (Service Level Agreement) to this Contract.
	2.1.56 Service Levels: Contractor’s Service obligations to the County during Production Use of the Solution as specified in Exhibit C (Service Level Agreement) to this Contract.
	2.1.57 Services: Services related to Solution Implementation, M&S, any Services that are part of Optional Work, and any other Services that may be provided by Contractor under this Contract.
	2.1.58 Software Updates: Any additions to and/or replacements to the Solution Software, available or made available subsequent to the first Go-Live of the Solution, and will include all Application Software and firmware performance and functionality e...
	2.1.59 Solution: The combination of the software, hardware, and tools which comprise the Solution Environment, provided by Contractor to the County to meet the Solution Requirements.
	2.1.60 Solution Availability: During any calendar month wherein, the Solution is not experiencing Scheduled or Unscheduled Downtime, as described in Exhibit C (Service Level Agreement) to this Contract.
	2.1.61 Solution Environment: The architectural and operational environment(s), (whether cloud-based and/or Contractor-installed County-owned hardware) for the Solution provided by Contractor to the County as part of the Solution, and related Documenta...
	2.1.62 Solution Hardware: All hardware that is part of the Solution and provided by Contractor to the County pursuant to this Contract, and related Documentation, all of which is provided, maintained, and supported by Contractor under this Contract.
	2.1.63 Solution Implementation: All goods and Services for implementing the Solution, including, but not limited to, Solution Environment setup, installation of the System Hardware, Licenses for Solution Software, installation of Solution Software, So...
	2.1.64 Solution Migration: Tasks and Deliverables associated with the migration from the County’s existing systems to the Solution, as further specified in Attachment A.1. (Tasks and Deliverables) to Exhibit A (Statement of Work) to this Contract.
	2.1.65 Solution Requirements: The “Requirements” as listed in Exhibit B (Solution Requirements) to this Contract.
	2.1.66 Solution Software: All System Software and firmware that is part of the Solution provided by Contractor pursuant to this Contract, and related Documentation, including Application Software and Operating Software.
	2.1.67 Statement of Work (SOW): The directions, provisions, and requirements provided herein as Exhibit A (Statement of Work), and special provisions herein and therein pertaining to the method, frequency, manner, and place of performing the Services ...
	2.1.68 Subcontract: An agreement between Contractor and a third party to provide goods and/or services to fulfill Contractor’s performance under this Contract.
	2.1.69 Subcontractor: Any individual, person or persons, sole proprietor, firm, partnership, joint venture, corporation, or other legal entity furnishing supplies, services of any nature, equipment, and/or materials to Contractor in furtherance of Con...
	2.1.70 System: The hardware, software and data comprising the Solution (whether cloud-based and/or Contractor-installed County-owned hardware), including, but not limited to, the System Hardware, System Software and System data, provided by Contractor...
	2.1.71 System Hardware: All computer servers, networking equipment, connectivity hardware, and storage racks as applicable, and any related Documentation, provided by Contractor or the County for the Solution.
	2.1.72 System Software: All Application Software and Operating Software, and related Documentation, provided by Contractor to the County as part of the Solution, this Contract, and residing in the Solution Environment, and does not include the firmware.
	2.1.73 Task; Subtask: One of the areas of Work to be performed under this Contract, including but not limited to those enumerated as Tasks and Subtasks in Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of Work) to this Contract.
	2.1.74 Term: The meaning set forth in Paragraph 5.0 (Term of Contract) of this Contract.
	2.1.75 Test Environment: The component of the Solution Environment set up by Contractor as part of the Solution Implementation Services pursuant to Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of Work) to this Contract, for non-Prod...
	2.1.76 Third-Party Software: Any software of third parties that may be provided, maintained and/or supported by Contractor under this Contract as part of the Solution, including Application Software and Operating Software provided by third parties.
	2.1.77 Unscheduled Downtime: The meaning set forth in Exhibit C (Service Level Agreement) to this Contract.
	2.1.78 Updates: Any and all upgrades, enhancements, revisions, bug fixes, patches, modifications, and replacements to the software, including without limitation those required to keep current with Contractor’s technology standards and industry standar...
	2.1.79 User: Any person authorized by the County to access or use the Solution in accordance with this Contract.
	2.1.80 Version Release: Contractor’s Application Software major version upgrade which may contain new software functionalities and features and/or System compatibilities.
	2.1.81 Warranty Period: Contractor’s 90 Days of support demonstrating Solution operates free from defects.
	2.1.82 Work: All Tasks, Subtasks, Deliverables, goods, Services, and other Work provided, or to be provided, by or on behalf of Contractor pursuant to this Contract, including Solution components, Solution Implementation Services, M&S Services, and Op...
	2.1.83 Work Product: Any intellectual property, including concepts, ideas, methods, methodologies, procedures, processes, know-hows, techniques, inventions, analysis frameworks, software, models, Documentation, templates, User Interfaces and screen de...


	3.0 WORK
	3.0
	3.1
	3.2
	3.3 Scope of Work
	3.3.1 Solution Components
	3.3.2 Implementation
	3.3.3 Maintenance and Support (M&S)
	3.3.4 Optional Work

	3.4 Addition and Deletion of Hardware
	3.4.1 Contractor agrees that any addition or deletion of hardware before completion of Solution Implementation, as solely determined by County Project Manager, requires a Change Notice. Any added hardware must be invoiced at the equipment unit prices ...
	3.4.2 Contractor agrees that any addition or deletion of hardware after Solution Acceptance requires a Change Notice. Any added hardware after Final Acceptance must be invoiced at the lowest available market price plus a not-to-exceed handling fee of ...

	3.5 Technology Refresh
	3.5.1 The parties will agree to a written Technology Refresh Implementation Strategy (TRIS) pursuant to Paragraph 1.1.13 (Technology Refresh Implementation Strategy) of Attachment A.1 (Tasks and Deliverables) to Exhibit A (Statement of Work) to this C...
	3.5.2 At the conclusion of the third year of this Contract (the end of the initial Term) following Final Acceptance, the County and Contractor agree to conduct a hardware/software replacement (Technology Refresh) for all or any subset of the Solution ...
	3.5.3 The cost for the Technology Refresh will be borne by the County by means of an approved and executed Change Notice utilizing Pool Dollars. Contractor must secure the lowest possible pricing for the Technology Refresh, minus any bulk purchase dis...
	3.5.4 Contractor must ensure that all key Solution components (hardware/software) for both the primary and secondary data centers remain under manufacturer and/or extended warranty throughout the entire Term of this Contract following Final Acceptance...
	3.5.5 The County and Contractor agree that Contractor will not be subject to remedies for any Downtime resulting from any Technology Refresh, provided Contractor is fully compliant with the agreed-upon processes described in the TRIS.

	3.6 Testing of Work
	3.7 Integration/Interfacing
	3.8 Approval of Work
	3.9 No Offshore Work

	4.0 PROJECT PLANNING
	4.2 Deliverable Milestones, Deliverables

	5.0 TERM OF CONTRACT
	5.1 The Term of this Contract will commence upon the County’s Final Acceptance of the Solution, for a Term of five years unless sooner terminated or extended, in whole or in part, as provided in this Contract (Initial Term).
	5.2 At the end of the Initial Term, the County may, at its sole option, extend the Term of this Contract for three one-year periods (Option Terms), subject to, among others, the County’s right to terminate earlier for convenience, non-appropriation of...
	5.3 Notice of Expiration
	Contractor must notify the Department when this Contract is within six months of the expiration of the Term as provided for hereinabove. Upon occurrence of this event, Contractor must send written notification to County Project Director, with a copy ...

	6.0 CONTRACT SUM
	6.1 Maximum Contract Sum
	6.1.1 Written Approval for Reimbursement
	6.1.2 Notification of 75% of Total Contract Sum
	6.1.3 No Payment for Services Provided Following Expiration-Termination of Contract

	6.2 Solution Implementation
	6.2.1 Cost of Solution Implementation
	6.2.2 Deliverable Milestones
	6.2.3 Credits to County
	6.2.4 Termination
	6.2.5 Maintenance & Support (M&S)
	6.2.6 Non-Appropriation of Funds
	6.2.7 County’s Obligation for Future Fiscal Years


	7.0 INVOICES AND PAYMENTS
	7.1 Invoices
	7.1.1 Contractor must invoice the County only for providing the Tasks, Subtasks, Deliverables, goods, Services, and other Work specified in Exhibit A (Statement of Work), Attachment A.1 (Tasks and Deliverables) and elsewhere hereunder. Contractor must...
	7.1.2 Contractor’s invoices must be priced in accordance with Exhibit H (Pricing Schedule) to this Contract. Contractor will be paid only for the Tasks, Subtasks, Deliverables, goods, Services, and other Work approved in writing by the County. If the ...
	7.1.3 Contractor must submit the monthly invoices to the County by the 15th Day of the month following the month of Service.
	7.1.4 All invoices and supporting documents under this Contract must be submitted to the person designated and the address specified in Exhibit D (County’s Administration) as County Project Manager.
	7.1.5 Invoice Details
	7.1.6 Approval of Invoices
	7.1.7
	7.1.8 Delivery System Software
	7.1.9 Delivery of System Hardware
	7.1.10 Sales/Use Tax
	7.1.11 Payments
	7.1.12 County’s Right to Withhold Payment
	7.1.13 Holdbacks
	7.1.14 Preference Program Enterprises - Prompt Payment Program (if applicable)

	7.2 Default Method of Payment: Direct Deposit or Electronic Funds Transfer
	7.2.1 The County, at its sole discretion, has determined that the most efficient and secure default form of payment for goods and/or services provided under an agreement/contract with the County will be Electronic Funds Transfer (EFT) or direct deposi...
	7.2.2 Contractor must submit a direct deposit authorization request via the website https://directdeposit.lacounty.gov with banking and vendor information, and any other information that the A-C determines is reasonably necessary to process the paymen...
	7.2.3 Any provision of law, grant, or funding agreement requiring a specific form or method of payment other than EFT or direct deposit will supersede this requirement with respect to those payments.
	7.2.4 At any time during the duration of this Contract, Contractor may submit a written request for an exemption to this requirement. Such request must be based on specific legal, business or operational needs and explain why the payment method design...

	7.3 Invoice Discrepancy Report
	County Project Manager will review all invoices for any discrepancies and issue Exhibit J [Invoice Discrepancy Report (IDR)] of this Contract to Contractor within ten Business Days of receipt of invoice if payment amounts are disputed. Contractor must...


	8.0 ADMINISTRATION OF CONTRACT - COUNTY
	8.1 County Administration
	8.2 County Personnel
	8.2.1 County Project Director
	County Project Director is responsible for ensuring that the objectives of this Contract are met and for overseeing the Contract in general. County Project Director will have the right at all times to inspect any and all Work provided by or on behalf ...
	8.2.2 County Project Manager
	County Project Manager is responsible for ensuring that the technical, business, and operational standards and requirements of this Contract are met. County Project Manager will interface with Contractor Project Manager on a regular basis. County Proj...

	8.3 County Personnel, Other

	9.0 ADMINISTRATION OF CONTRACT - CONTRACTOR
	9.1 Contractor Administration
	9.2 Contractor Personnel
	9.2.1 Contractor Project Director
	Contractor Project Director is responsible for Contractor’s performance of all Work and ensuring Contractor’s compliance with this Contract. Contractor Project Director must meet and confer with County Project Director on a regular basis as required b...
	9.2.2 Contractor Project Manager
	Contractor Project Manager is responsible for Contractor’s day-to-day activities as related to this Contract and for reporting to the County in the manner set forth in Paragraph 9.6 (Reports by Contractor) below. Contractor Project Manager must commu...

	9.3 Approval of Contractor’s Staff
	9.4 Contractor’s Staff Identification
	9.5 Background and Security Investigations
	9.5.1 Each of Contractor’s staff performing Services under this Contract, who is in a designated sensitive position, as determined by the County in the County's sole discretion, must undergo and pass, to the satisfaction of the County, a background in...
	9.5.2 The County may immediately, in its sole discretion, deny or terminate all access to both physical facilities and County systems and/or data, to any member of Contractor’s staff, including Subcontractor’s staff, who do not pass such background in...
	9.5.3 These terms will also apply to Subcontractors of County Contractors.
	9.5.4 Disqualification of any member of Contractor’s staff, including Subcontractor’s staff, pursuant to Paragraph 9.5 (Background and Security Investigations) will not relieve Contractor of its obligation to complete all Work in accordance with the t...

	9.6 Reports by Contractor
	9.7 Rules and Regulations

	10.0 STANDARD TERMS AND CONDITIONS
	10.1 Amendments and Change Notices
	10.1.1 For any change which does not materially affect the scope of Work, Term, Contract Sum, payments, or any material term or any other condition included under this Contract, or for any change requiring expenditure of Pool Dollars, a Change Notice ...
	10.1.2 For any change which materially affects the scope of Work, Term, Contract Sum, payments, or any material term or condition included under this Contract, an Amendment to this Contract must be prepared and executed by Contractor and by the Board.
	10.1.3 The Board or Chief Executive Officer or designee may require the addition and/or change of certain terms and conditions in this Contract during the Term of this Contract. The County reserves the right to add and/or change such provisions as req...
	Notwithstanding the foregoing, the Sheriff or his authorized designee, is specifically authorized to issue Contract non-renewal notices for the option Terms. Furthermore, the Sheriff is specifically authorized to prepare and execute Amendments on beh...

	10.2 Project Control Documentation
	10.3 Extensions of Time

	11.0 OWNERSHIP AND LICENSE
	11.1 Solution Ownership
	11.1.1 Solution Environment
	Contractor acknowledges that the County or the rightful owner owns all Solution Environment components, including Solution Hardware, and all software provided by the County; while Contractor or the rightful owner will retain ownership of all Solution ...
	11.1.2 Application Software
	11.1.3 Solution Data
	11.1.4 Work Product

	11.2 License
	11.2.1 License Grant
	11.2.2 License Term
	11.2.3 Scope of License
	11.2.4 License Restrictions


	12.0 SYSTEM ACCEPTANCE
	12.1 Acceptance Tests
	12.1.1 Production Use
	12.1.2 Final Acceptance
	12.1.3 Failed Testing
	12.1.4 System Use


	13.0 REPRESENTATIONS AND WARRANTIES
	13.1 General Warranties
	13.2 Standard of Services
	13.3 System Warranties and Problem Resolution
	13.4 Continuous Product Support
	13.4.1 In the event that Contractor replaces any or all components of the Application Software with other software modules or components (hereinafter “Replacement Product”) during the entire Term of the Contract in order to fulfill its obligations und...
	13.4.2 In the event any or all components of the Application Software are migrated to the Replacement Product as a result of an acquisition, sale, assignment, transfer or other change in control of Contractor, then any assignee or successor, by taking...
	13.4.3 The following terms and conditions will apply if the County elects to transfer the License to a Replacement Product:
	13.4.4 Warranty Pass-Through
	13.4.5 Remedies
	13.4.6 Breach of Warranty Obligations


	14.0 GENERAL PROVISIONS FOR ALL INSURANCE COVERAGE
	14.1 General Insurance Requirements
	14.2 Evidence of Coverage and Notice to County
	14.2.1 Certificate(s) of insurance coverage (Certificate) satisfactory to the County, and a copy of an Additional Insured endorsement confirming the County and its Agents (defined below) has been given Insured status under Contractor’s General Liabili...
	14.2.2 Renewal Certificates must be provided to the County not less than ten Days prior to Contractor’s policy expiration dates. The County reserves the right to obtain complete, certified copies of any required Contractor and/or Subcontractor insuran...
	14.2.3 Certificates must identify all Required Insurance coverage types and limits specified herein, reference this Contract by name or number, and be signed by an authorized representative of the insurer(s). The Insured party named on the Certificate...
	14.2.4 Neither the County’s failure to obtain, nor the County’s receipt of, or failure to object to a non-complying insurance certificate or endorsement, or any other insurance documentation or information provided by Contractor, its insurance broker(...
	14.2.5 Certificates and copies of any required endorsements must be sent to County Project Director, with a copy to County Project Manager, at the address herein provided in Exhibit D (County’s Administration) to this Contract.
	14.2.6 Contractor also must promptly report to the County any injury or property damage accident or incident, including any injury to a Contractor employee occurring on County property, and any loss, disappearance, destruction, misuse, or theft of Cou...

	14.3 Additional Insured Status and Scope of Coverage
	14.4 Cancellation of or Changes in Insurance
	14.5 Failure to Maintain Insurance
	14.6 Insurer Financial Ratings
	14.7 Contractor’s Insurance Must Be Primary
	14.8 Waivers of Subrogation
	14.9 Subcontractor Insurance Coverage Requirements
	14.10 Deductibles and Self-Insured Retentions (SIRs)
	14.11 Claims Made Coverage
	14.12 Application of Excess Liability Coverage
	14.13 Separation of Insureds
	14.14 Alternative Risk Financing Programs
	14.15 County Review and Approval of Insurance Requirements

	15.0 INSURANCE COVERAGE
	15.1 Commercial General Liability Insurance
	Commercial General Liability Insurance (providing scope of coverage equivalent to ISO policy form CG 00 01), naming the County and its Agents as an additional insured, with limits of not less than:
	15.2 Automobile Liability insurance (providing scope of coverage equivalent to ISO policy form CA 00 01) with limits of not less than $1 million for bodily injury and property damage, in combined or equivalent split limits, for each single accident. I...
	15.3 Workers Compensation and Employers’ Liability insurance or qualified self-insurance satisfying statutory requirements, which includes Employers’ Liability coverage with limits of not less than $1 million per accident. If Contractor will provide l...
	15.4 Cyber Liability Insurance
	15.5 Intellectual Property Warranty and Indemnification

	16.0 LIQUIDATED DAMAGES
	16.1 If, in the judgment of the Sheriff, or his authorized designee, Contractor is deemed to be non-compliant with the terms and obligations assumed hereby, the Sheriff, or his authorized designee, at their option, in addition to, or in lieu of, other...
	16.2 If the Sheriff, or his authorized designee, determines that there are deficiencies in the performance of this Contract that the Sheriff, or his authorized designee, deems are correctable by Contractor over a certain time span, the Sheriff, or his...
	16.3 The action noted in Paragraph 16.2 above must not be construed as a penalty, but as adjustment of payment to Contractor to recover the County cost due to the failure of Contractor to complete or comply with the provisions of this Contract.
	16.4 Paragraph 16.0 (Liquidated Damages) must not, in any manner, restrict or limit the County’s right to damages for any breach of this Contract provided by law or as specified in Paragraph 16.2 above, and must not, in any manner, restrict or limit t...

	17.0 CONFIDENTIALITY
	17.1 Confidential Information
	17.1.1 Contractor must maintain the confidentiality of all records and information in accordance with all applicable federal, state, and local laws, rules, regulations, ordinances, directives, guidelines, policies, and procedures relating to confident...
	17.1.2 Contractor must indemnify, defend, and hold harmless the County, its officers, elected officials, employees, and agents, from and against any and all claims, demands, damages, liabilities, losses, costs, and expenses, including, without limitat...
	17.1.3 Contractor must inform all of its officers, employees, agents, and Subcontractors providing services hereunder of the confidentiality provisions of this Contract.
	17.1.4 Contractor must sign and adhere to the provisions of Exhibit F1 (Contractor Acknowledgment, Confidentiality, and Copyright Assignment Agreement) to this Contract.
	17.1.5 Contractor will cause each employee performing services covered by this Contract to sign and adhere to the provisions of Exhibit F2 (Contractor Employee Acknowledgment, Confidentiality, and Copyright Assignment Agreement) to this Contract.
	17.1.6 Contractor will cause each non-employee performing services covered by this Contract to sign and adhere to the provisions of Exhibit F3 (Contractor Non-Employee Acknowledgment, Confidentiality, and Copyright Assignment Agreement) to this Contract.

	17.2 Disclosure of Information
	17.3 Disclosure Restrictions of Non-Public Information
	17.4 Individual Requests
	17.5 Retention of County Information

	18.0 SECURITY
	18.1 System Security
	18.2 Solution Data Security
	18.3 Protection of Electronic County Information – Data Encryption

	19.0 ASSIGNMENT AND DELEGATION/MERGERS OR ACQUISITIONS
	19.1 Contractor must notify the County of any pending acquisitions/mergers of its company unless otherwise legally prohibited from doing so. If Contractor is restricted from legally notifying the County of pending acquisitions/mergers, then it should ...
	19.2 Contractor cannot assign, exchange, transfer, or delegate its rights or duties under this Contract, whether in whole or in part, without the prior express written consent of the County, in its discretion, and any attempted assignment, delegation,...
	19.3 Any assumption, assignment, delegation, or takeover of any of Contractor’s duties, responsibilities, obligations, or performance of same by any person or entity other than Contractor, whether through assignment, Subcontract, delegation, merger, b...

	20.0 TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN COMPLIANCE WITH COUNTY’S CHILD SUPPORT COMPLIANCE PROGRAM
	21.0 TERMINATION FOR CONVENIENCE
	21.1 This Contract may be terminated, in whole or in part, from time to time, when such action is deemed by the County, in its sole discretion, to be in its best interest. Termination of Work hereunder will be effected by notice of termination to Cont...
	21.2 After receipt of a notice of termination and except as otherwise directed by the County, Contractor must:
	a. Stop Work under this Contract on the date and to the extent specified in such notice, and

	21.3 All material including books, records, documents, or other evidence bearing on the costs and expenses of Contractor under this Contract must be maintained by Contractor in accordance with Paragraph 66.0 (Record Retention and Inspection-Audit Sett...

	22.0 TERMINATION FOR DEFAULT
	22.1 The County may, by written notice to Contractor, terminate the whole or any part of this Contract, if, in the judgment of County Project Director:
	a. Contractor has materially breached this Contract, or
	b. Contractor fails to timely provide and/or satisfactorily perform any Task, Subtask, goods, Deliverable, Service, or other Work required either under this Contract, or
	c. Contractor fails to demonstrate a high probability of timely fulfillment of performance requirements under this Contract, or of any obligations of this Contract and in either case, fails to demonstrate convincing progress toward a cure within five ...
	d. Contractor fails to make progress as to endanger performance of this Contract in accordance with its terms, or

	22.2 In the event that the County terminates this Contract in whole or in part as provided in Paragraph 22.1 above, the County may procure, upon such terms and in such manner as the County may deem appropriate, goods and services similar to those so t...
	22.3 Except with respect to defaults of any Subcontractor, Contractor will not be liable for any such excess costs of the type identified in Paragraph 22.2 above, if its failure to perform this Contract arises out of causes beyond the control and with...
	22.4 If, after the County has given notice of termination under the provisions of Paragraph 22.0 (Termination for Default) it is determined by the County that Contractor was not in default under the provisions of Paragraph 22.0 (Termination for Defaul...
	22.5 The rights and remedies of the County provided in Paragraph 22.0 (Termination for Default) will not be exclusive and are in addition to any other rights and remedies provided by law or under this Contract.

	23.0 TERMINATION FOR IMPROPER CONSIDERATION
	23.1 The County may, by written notice to Contractor, immediately terminate the right of Contractor to proceed under this Contract if it is found that consideration, in any form, was offered or given by Contractor, either directly or through an interm...
	23.2 Contractor must immediately report any attempt by a County elected official, officer,  employee, or agent to solicit such improper consideration. The report must be made to the Los Angeles County Fraud Hotline at (800) 544-6861 or https://fraud.l...
	23.3 Improper consideration may take the form of cash, discounts, services, the provision of travel or entertainment, tangible gifts, or other such items and means.

	24.0 TERMINATION FOR INSOLVENCY
	24.1 The County may terminate this Contract immediately and without delay if any of the following occur:
	a. Insolvency of Contractor. Contractor will be deemed to be insolvent if it has ceased to pay its debts for at least 60 Days in the ordinary course of business or cannot pay its debts as they become due, whether or not a petition has been filed under...
	b. The filing of a voluntary or involuntary petition regarding Contractor under the Federal Bankruptcy Code,
	c. The appointment of a Receiver or Trustee for Contractor, or
	d. The execution by Contractor of a general assignment for the benefit of creditors.

	24.2 The rights and remedies of the County provided in Paragraph 24.0 (Termination for Insolvency) will not be exclusive and are in addition to any other rights and remedies provided by law or under this Contract.

	25.0 TERMINATION FOR NON-ADHERENCE OF COUNTY LOBBYIST ORDINANCE
	26.0 TERMINATION FOR NON-APPROPRIATION OF FUNDS
	27.0 EFFECT OF TERMINATION
	27.1 Termination by County
	27.2 Termination Transition Services

	28.0 ACCESS TO COUNTY FACILITIES
	29.0 AUTHORIZATION WARRANTY
	30.0 BUDGET REDUCTIONS
	31.0 COMPLAINTS
	31.1 Contractor must develop, maintain, and operate procedures for receiving, investigating, and responding to complaints.
	31.2 Complaint Procedures
	a. Within ten Business Days after the Contract effective date, Contractor must provide the County with Contractor’s policy for receiving, investigating, and responding to user complaints.
	b. The County will review Contractor’s policy and provide Contractor with approval of said plan or with requested changes.
	c. If the County requests changes in Contractor’s policy, Contractor must make such changes and resubmit the plan within five Business Days for the County approval.
	d. If, at any time, Contractor wishes to change Contractor’s policy, Contractor must submit proposed changes to the County for approval before implementation.
	e. Contractor must preliminarily investigate all complaints and notify County Project Manager of the status of the investigation within two Business Days of receiving the complaint.
	f. When complaints cannot be resolved informally, a system of follow-through will be instituted which adheres to formal plans for specific actions and strict time deadlines.
	g. Copies of all written responses must be sent to County Project Manager within three Business Days of mailing to the complainant.


	32.0 COMPLIANCE WITH APPLICABLE LAWS
	32.1 In the performance of this Contract, Contractor must comply with all applicable federal, state, and local laws, rules, regulations, ordinances, directives, guidelines, policies and procedures, and all provisions required thereby to be included in...
	32.2 Contractor must indemnify, defend, and hold harmless the County, its elected officials, its officers, employees, and agents, from and against any and all claims, demands, damages, liabilities, losses, costs, and expenses, including, without limit...

	33.0 COMPLIANCE WITH CIVIL RIGHTS LAWS
	34.0 COMPLIANCE WITH THE COUNTY’S JURY SERVICE PROGRAM
	34.1 Jury Service Program
	34.2 Written Employee Jury Service Policy
	34.2.1 Unless Contractor has demonstrated to the County’s satisfaction either that Contractor is not a “Contractor” as defined under the Jury Service Program (Section 2.203.020 of the County Code) or that Contractor qualifies for an exception to the J...

	35.0 CONFLICT OF INTEREST
	35.1 No County employee whose position with the County enables such employee to influence the award of this Contract or any competing contract, and no spouse or economic dependent of such employee, will be employed in any capacity by Contractor or hav...
	35.2 Contractor must comply with all conflict-of-interest laws, ordinances, and regulations now in effect or hereafter to be enacted during the Term of this Contract. Contractor warrants that it is not now aware of any facts that create a conflict of ...

	36.0 CONSIDERATION OF HIRING COUNTY EMPLOYEES TARGETED FOR LAYOFFS OR ARE ON A COUNTY RE-EMPLOYMENT LIST
	37.0 CONSIDERATION OF HIRING GAIN/START PARTICIPANTS
	37.1 Should Contractor require additional or replacement personnel after the effective date of this Contract, Contractor must give consideration for any such employment openings to participants in the County‘s Department of Public Social Services Grea...
	37.2 In the event that both laid-off County employees and GAIN/START participants are available for hiring, County employees must be given first priority.

	38.0 CONTRACTOR PERFORMANCE DURING CIVIL UNREST AND DISASTER
	39.0 CONTRACTOR RESPONSIBILITY AND DEBARMENT
	39.1 Responsible Contractor
	39.2 Chapter 2.202 of the County Code
	39.3 Non-responsible Contractor
	39.4 Contractor Hearing Board
	39.4.1 If there is evidence that Contractor may be subject to debarment, the Department will notify Contractor in writing of the evidence which is the basis for the proposed debarment and will advise Contractor of the scheduled date for a debarment he...
	39.4.2 The Contractor Hearing Board will conduct a hearing where evidence on the proposed debarment is presented. Contractor and/or Contractor’s representative will be given an opportunity to submit evidence at that hearing. After the hearing, the Con...
	39.4.3 After consideration of any objections, or if no objections are submitted, a record of the hearing, the proposed decision, and any other recommendation of the Contractor Hearing Board will be presented to the Board. The Board will have the right...
	39.4.4 If a Contractor has been debarred for a period longer than five years, that Contractor may after the debarment has been in effect for at least five years, submit a written request for review of the debarment determination to reduce the period o...
	39.4.5 The Contractor Hearing Board will consider a request for review of a debarment determination only where a) Contractor has been debarred for a period longer than five years, b) the debarment has been in effect for at least five years, and c) the...
	39.4.6 The Contractor Hearing Board’s proposed decision will contain a recommendation on the request to reduce the period of debarment or terminate the debarment. The Contractor Hearing Board will present its proposed decision and recommendation to th...

	39.5 Subcontractors of Contractor

	40.0 CONTRACTOR’S ACKNOWLEDGEMENT OF COUNTY’S COMMITMENT TO SAFELY SURRENDERED BABY LAW
	41.0 CONTRACTOR’S WARRANTY OF ADHERENCE TO COUNTY’S CHILD SUPPORT COMPLIANCE PROGRAM
	41.1 Contractor acknowledges that the County has established a goal of ensuring that all individuals who benefit financially from the County through contracts are in compliance with their court-ordered child, family, and spousal support obligations in...
	41.2 As required by the County’s Child Support Compliance Program (County Code Chapter 2.200) and without limiting Contractor’s duty under this Contract to comply with all applicable provisions of law, Contractor warrants that it is now in compliance ...

	42.0 COUNTERPARTS AND ELECTRONIC SIGNATURES AND REPRESENTATIONS
	43.0 COUNTY FACILITY OFFICE SPACE
	44.0 COUNTY’S QUALITY ASSURANCE PLAN
	45.0 DAMAGE TO COUNTY FACILITIES, BUILDINGS OR GROUNDS
	45.1 Contractor must repair, or cause to be repaired, at its own cost, any and all damage to County facilities, buildings, or grounds caused by Contractor, its employees or its agents. Such repairs will be made immediately after Contractor has become ...
	45.2 If Contractor fails to make timely repairs, the County may make any necessary repairs. All costs incurred by the County, as determined by the County, for such repairs will be repaid by Contractor by cash payment upon demand or without limitation ...

	46.0 DISPUTE RESOLUTION PROCEDURE
	46.1 Contractor and the County agree to act immediately to mutually resolve any disputes which may arise with respect to this Contract. All such disputes will be subject to the provisions of Paragraph 46.0 (Dispute Resolution Procedure) and other prov...
	46.2 Contractor and the County agree that the existence and details of a dispute notwithstanding, both parties will continue without delay their performance hereunder.
	46.3 Neither party will delay or suspend its performance during the Dispute Resolution Procedure.
	46.4 In the event of any dispute between the parties with respect to this Contract, Contractor and the County will submit the matter to their respective Project Managers for the purpose of endeavoring to resolve such dispute.
	46.5 If the Project Managers are unable to resolve the dispute within a reasonable time not to exceed ten Days from the date of submission of the dispute to them, then the matter will be immediately submitted to the parties’ respective Project Directo...
	46.6 If the Project Directors are unable to resolve the dispute within a reasonable time not to exceed ten Days from the date of submission of the dispute to them, then the matter will be immediately submitted to Contractor’s chief operating officer o...
	46.7 If at these levels, there is not a resolution of the dispute acceptable to both parties, then each party may assert its other rights and remedies provided under this Contract and/or its rights and remedies as provided by law.
	46.8 All disputes utilizing this Dispute Resolution Procedure must be documented in writing by each party and will state the specifics of each alleged dispute and all actions taken. The parties will act in good faith to resolve all disputes. At all th...
	46.9 Notwithstanding the foregoing, in the event of the County’s infringement of Contractor’s intellectual property rights under this Contract or violation by either party of the confidentiality obligations hereunder, the violated party will have the ...
	46.10 Notwithstanding any other provision of this Contract, the County’s right to seek injunctive relief to enforce the provisions of Paragraph 17.0 (Confidentiality) above, will not be subject to this Dispute Resolution Procedure. The preceding sente...

	47.0 EMPLOYMENT ELIGIBILTY VERIFICATION
	47.1 Contractor and its Subcontractors warrant that they fully comply with all federal and state statutes and regulations regarding the employment of aliens and others and that all its employees performing Work under this Contract meet the citizenship...
	47.2 Contractor must indemnify, defend, and hold harmless, the County, its elected officials, agents, officers, and employees from employer sanctions and any other liability which may be assessed against Contractor or the County or both in connection ...

	48.0 FAIR LABOR STANDARDS
	49.0 FORCE MAJEURE
	49.1 Neither party will be liable for such party's failure to perform its obligations under and in accordance with this Contract, if such failure arises out of fires, floods, epidemics, quarantine restrictions, other natural occurrences, strikes, lock...
	49.2 Notwithstanding the foregoing, a default by a Subcontractor of Contractor will not constitute a force majeure event, unless such default arises out of causes beyond the control of both Contractor and such Subcontractor, and without any fault or n...
	49.3 In the event Contractor's failure to perform arises out of a force majeure event, Contractor agrees to use commercially reasonable best efforts to obtain goods or services from other sources, if applicable, and to otherwise mitigate the damages a...

	50.0 GOVERNING LAW, JURISDICTION, AND VENUE
	51.0 INDEPENDENT CONTRACTOR STATUS
	51.1 This Contract is by and between the County and Contractor and is not intended, and must not be construed, to create the relationship of agent, servant, employee, partnership, joint venture, or association, as between the County and Contractor. Th...
	51.2 Contractor will be solely liable and responsible for providing to, or on behalf of, all persons performing Work pursuant to this Contract all compensation and benefits. The County will have no liability or responsibility for the payment of any sa...

	52.0 MOST FAVORED PUBLIC ENTITY
	53.0 NEW TECHNOLOGY
	54.0 NO THIRD-PARTY BENEFICIARIES
	55.0 NONDISCRIMINATION AND AFFIRMATIVE ACTION
	55.1 Contractor certifies and agrees that all persons employed by it, its affiliates, subsidiaries, or holding companies are and will be treated equally without regard to or because of race, color, religion, ancestry, national origin, sex, age, physic...
	55.2 Contractor certifies to the County each of the following:
	a. Contractor has a written policy statement prohibiting discrimination in all phases of employment.
	b. Contractor periodically conducts a self-analysis or utilization analysis of its work force.
	c. Contractor has a system for determining if its employment practices are discriminatory against protected groups.
	d. Where problem areas are identified in employment practices, Contractor has a system for taking reasonable corrective action, to include establishment of goals or timetables.

	55.3 Contractor must take affirmative action to ensure that applicants are employed, and that employees are treated during employment, without regard to race, color, religion, ancestry, national origin, sex, age, physical or mental disability, marital...
	55.4 Contractor certifies and agrees that it will deal with its Subcontractors, bidders, or vendors without regard to or because of race, color, religion, ancestry, national origin, sex, age, physical or mental disability, marital status, or political...
	55.5 Contractor certifies and agrees that it, its affiliates, subsidiaries, or holding companies will comply with all applicable federal and state laws and regulations to the end that no person will, on the grounds of race, color, religion, ancestry, ...
	55.6 Contractor must allow County representatives access to Contractor’s employment records during regular business hours to verify compliance with the provisions of Paragraph 55.0 (Nondiscrimination and Affirmative Action) when so requested by the Co...
	55.8 The parties agree that in the event Contractor violates any of the anti- discrimination provisions of this Contract, the County will, at its sole option, be entitled to the sum of $500 for each such violation pursuant to California Civil Code Sec...
	55.9 The terms and procedures of Paragraph 55.0 (Nondiscrimination and Affirmative Action) will also apply to Subcontractors, consultants and partners of Contractor performing Work under this Contract.

	56.0 NON-EXCLUSIVITY
	57.0 NOTICE OF DELAYS
	58.0 NOTICE OF DISPUTES
	59.0 NOTICE TO EMPLOYEES REGARDING THE FEDERAL EARNED INCOME CREDIT
	60.0 NOTICE TO EMPLOYEES REGARDING THE SAFELY SURRENDERED BABY LAW
	61.0 NOTICES
	62.0 PHYSICAL ALTERATIONS
	63.0 PROHIBITION AGAINST INDUCEMENT OR PERSUASION
	64.0 PUBLIC RECORDS ACT
	64.1 Any documents submitted by Contractor; all information obtained in connection with the County’s right to audit and inspect Contractor’s documents, books, and accounting records pursuant to Paragraph 66.0 (Record Retention and Inspection-Audit Set...
	64.2 In the event the County is required to defend an action on a Public Records Act request for any of the aforementioned documents, information, books, records, and/or contents of a proposal marked “trade secret,” “confidential,” or “proprietary,” C...

	65.0 PUBLICITY
	65.1 Contractor must not disclose any details in connection with this Contract to any person or entity except as may be otherwise provided hereunder or required by law. However, in recognizing Contractor’s need to identify its services and related cli...
	a. Contractor must develop all publicity material in a professional manner, and
	b. During the Term of this Contract, Contractor may not, and must not authorize another to, publish or disseminate any commercial advertisements, press releases, feature articles, or other materials using the name of the County without the prior writt...

	65.2 Contractor may, without the prior written consent of the County, indicate in its proposals and sales materials that it has been awarded this Contract with the County, provided that the requirements of Paragraph 65.0 (Publicity) will apply.

	66.0 RECORD RETENTION AND INSPECTION-AUDIT SETTLEMENT
	66.1 Contractor must maintain accurate and complete financial records of its activities and operations relating to this Contract in accordance with generally accepted accounting principles. Contractor must also maintain accurate and complete employmen...
	66.2 In the event that an audit of Contractor is conducted specifically regarding this Contract by any federal or state auditor, or by any auditor or accountant employed by Contractor or otherwise, then Contractor must file a copy of such audit report...
	66.3 Failure on the part of Contractor to comply with any of the provisions of Paragraph 66.0 (Record Retention and Inspection-Audit Settlement) will constitute a material breach of this Contract upon which the County may terminate or suspend this Con...
	66.4 If, at any time during the Term of this Contract or within five years after the expiration or termination of this Contract, representatives of the County conduct an audit of Contractor regarding the Work performed under this Contract, and if such...

	67.0 RECYCLED BOND PAPER
	68.0 RISK OF LOSS
	69.0 SUBCONTRACTING
	69.1 The requirements of this Contract may not be subcontracted by Contractor without the advance approval of the County. Any attempt by Contractor to Subcontract without the prior consent of the County may be deemed a material breach of this Contract.
	69.2 If Contractor desires to Subcontract, Contractor must provide the following information promptly at the County’s request:
	a. A description of the Work to be performed by the Subcontractor,
	b. A draft copy of the proposed Subcontract, and
	c. Other pertinent information and/or certifications requested by the County.

	69.3 Contractor must indemnify, defend, and hold the County harmless with respect to the activities of each and every Subcontractor in the same manner and to the same degree as if such Subcontractor(s) were the Contractor employees.
	69.4 Contractor will remain fully responsible for all performances required of it under this Contract, including those that Contractor has determined to Subcontract, notwithstanding the County’s approval of Contractor’s proposed Subcontract.
	69.5 The County’s consent to Subcontract will not waive the County’s right to prior and continuing approval of any and all personnel, including Subcontractor employees, providing services under this Contract. Contractor must notify its Subcontractors ...
	69.6 County Project Director is authorized to act for and on behalf of the County with respect to approval of any Subcontract and Subcontractor employees. After approval of the Subcontract by the County, Contractor must forward a fully executed Subcon...
	69.7 Contractor will be solely liable and responsible for all payments or other compensation to all Subcontractors and their officers, employees, agents, and successors in interest arising through services performed hereunder, notwithstanding the Coun...

	70.0 VALIDITY
	71.0 WAIVER
	72.0 WARRANTY AGAINST CONTINGENT FEES
	72.1 Contractor warrants that no person or selling agency has been employed or retained to solicit or secure this Contract upon any Contract or understanding for a commission, percentage, brokerage, or contingent fee, excepting bona fide employees or ...
	72.2 For breach of this warranty, the County will have the right to terminate this Contract and, at its sole discretion, deduct from the Contract price or consideration, or otherwise recover the full amount of such commission, percentage, brokerage, o...

	73.0 WARRANTY OF COMPLIANCE WITH COUNTY’S DEFAULTED PROPERTY TAX REDUCTION PROGRAM
	73.1 Contractor acknowledges that the County has established a goal of ensuring that all individuals and businesses that benefit financially from the County through contract are current in paying their property tax obligations (secured and unsecured r...
	73.2 Unless Contractor qualifies for an exemption or exclusion, Contractor warrants and certifies that to the best of its knowledge it is now in compliance, and during the term of this contract will maintain compliance, with Los Angeles County Code Ch...

	74.0 TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN COMPLIANCE WITH COUNTY’S DEFAULTED PROPERTY TAX REDUCTION PROGRAM
	75.0 TIME OFF FOR VOTING
	76.0 COMPLIANCE WITH COUNTY’S ZERO TOLERANCE POLICY ON HUMAN TRAFFICKING
	76.1 Contractor acknowledges that the County has established a Zero Tolerance Policy on Human Trafficking prohibiting Contractors from engaging in human trafficking.
	76.2 If a Contractor or member of Contractor’s staff is convicted of a human trafficking offense, the County will require that the Contractor or member of Contractor’s staff be removed immediately from performing Services under this Contract. The Coun...
	76.3 Disqualification of any member of Contractor’s staff pursuant to Paragraph 76.0 (Compliance with County’s Zero Tolerance Policy on Human Trafficking) will not relieve Contractor of its obligation to complete all Work in accordance with the terms ...

	77.0 COMPLIANCE WITH FAIR CHANCE EMPLOYMENT HIRING PRACTICES
	78.0 COMPLIANCE WITH THE COUNTY POLICY OF EQUITY
	79.0 PROHIBITION FROM PARTICIPATION IN FUTURE SOLICITATION(S)
	80.0 CAMPAIGN CONTRIBUTION PROHIBITION FOLLOWING FINAL DECISION IN CONTRACT PROCEEDING
	81.0 OWNERSHIP OF MATERIALS, SOFTWARE AND COPYRIGHT
	81.1 The County will be the sole owner of all right, title, and interest, including copyright, in and to all software, plans, diagrams, facilities, and tools (hereafter "County Materials") which are originated or created through Contractor’s Work purs...
	81.2 During the Term of this Contract and for five years thereafter, Contractor must maintain and provide security for all of Contractor’s working papers prepared under this Contract. The County will have the right to inspect, copy, and use at any tim...
	81.3 Any and all materials, software, and tools which are developed or were originally acquired by Contractor outside the scope of this Contract, which Contractor desires to use hereunder, and which Contractor considers to be proprietary or confidenti...
	81.4 The County will use reasonable means to ensure that Contractor’s proprietary and/or confidential items are safeguarded and held in confidence. The County agrees not to reproduce, distribute, or disclose to non-County entities any such proprietary...
	82.0 PATENT, COPYRIGHT AND TRADE SECRET INDEMNIFICATION
	82.1 Contractor must indemnify, hold harmless, and defend the County from and against any and all liability, damages, costs, and expenses, including, but not limited to, defense costs and attorneys' fees, for or by reason of any actual or alleged infr...
	82.2 In the event any equipment, part thereof, or software product becomes the subject of any complaint, claim, or proceeding alleging infringement or unauthorized disclosure, such that the County’s continued use of such item is formally restrained, e...
	a. Procure for the County all rights to continued use of the questioned equipment, part, or software product, or
	b. Replace the questioned equipment, part, or software product with a non-questioned item, or
	c. Modify the questioned equipment, part, or software so that it is free of claims.

	82.3 Contractor will have no liability if the alleged infringement or unauthorized disclosure is based upon a use of the questioned product, either alone or in combination with other items not supplied by Contractor, in a manner for which the question...

	83.0 DATA DESTRUCTION
	84.0 LOCAL SMALL BUSINESS ENTERPRISE (LSBE) PREFERENCE PROGRAM (IF APPLICABLE)
	84.1 This Contract is subject to the provisions of the County’s ordinance entitled LSBE Preference Program, as codified in Chapter 2.204 of the Los Angeles County Code.
	84.2 Contractor must not knowingly and with the intent to defraud, fraudulently obtain, retain, attempt to obtain or retain, or aid another in fraudulently obtaining or retaining or attempting to obtain or retain certification as a LSBE.
	84.3 Contractor must not willfully and knowingly make a false statement with the intent to defraud, whether by affidavit, report, or other representation, to a County official or employee for the purpose of influencing the certification or denial of c...
	84.4 If Contractor has obtained certification as a LSBE by reason of having furnished incorrect supporting information or by reason of having withheld information, and which knew, or should have known, the information furnished was incorrect or the in...
	a. Pay to the County any difference between this Contract amount and what the County’s costs would have been if this Contract had been properly awarded,
	b. In addition to the amount described in subdivision (a) above, Contractor will be assessed a penalty in an amount of not more than ten percent of the amount of this Contract, and
	c. Be subject to the provisions of Chapter 2.202 of the Los Angeles County Code (Determinations of Contractor Non-responsibility and Contractor Debarment).


	85.0 SOCIAL ENTERPRISE (SE) PREFERENCE PROGRAM (IF APPLICABLE)
	85.1 This Contract is subject to the provisions of the County’s ordinance entitled SE Preference Program, as codified in Chapter 2.205 of the Los Angeles County Code.
	85.2 Contractor must not knowingly and with the intent to defraud, fraudulently obtain, retain, attempt to obtain or retain, or aid another in fraudulently obtaining or retaining or attempting to obtain or retain certification as a SE.
	85.3 Contractor must not willfully and knowingly make a false statement with the intent to defraud, whether by affidavit, report, or other representation, to a County official or employee for the purpose of influencing the certification or denial of c...
	85.4 If Contractor has obtained County certification as a SE by reason of having furnished incorrect supporting information or by reason of having withheld information, and which knew, or should have known, the information furnished was incorrect or t...
	a. Pay to the County any difference between this Contract amount and what the County’s costs would have been if this Contract had been properly awarded,
	b. In addition to the amount described in subdivision (a) above, Contractor will be assessed a penalty in an amount of not more than ten percent of the amount of this Contract, and
	c. Be subject to the provisions of Chapter 2.202 of the Los Angeles County Code (Determinations of Contractor Non-responsibility and Contractor Debarment).


	86.0 DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) PREFERENCE PROGRAM (IF APPLICABLE)
	86.1 This Contract is subject to the provisions of the County’s ordinance entitled DVBE Preference Program, as codified in Chapter 2.211 of the Los Angeles County Code.
	86.2 Contractor must not knowingly and with the intent to defraud, fraudulently obtain, retain, attempt to obtain or retain, or aid another in fraudulently obtaining or retaining or attempting to obtain or retain certification as a DVBE.
	86.3 Contractor must not willfully and knowingly make a false statement with the intent to defraud, whether by affidavit, report, or other representation, to a County official or employee for the purpose of influencing the certification or denial of c...
	86.4 If Contractor has obtained certification as a DVBE by reason of having furnished incorrect supporting information or by reason of having withheld information, and which knew, or should have known, the information furnished was incorrect or the in...
	a. Pay to the County any difference between this Contract amount and what the County’s costs would have been if this Contract had been properly awarded,
	b. In addition to the amount described in subdivision (a) above, Contractor will be assessed a penalty in an amount of not more than ten percent of the amount of this Contract, and
	c. Be subject to the provisions of Chapter 2.202 of the Los Angeles County Code (Determinations of Contractor Non-responsibility and Contractor Debarment).


	87.0 COMPLIANCE WITH COUNTY’S WOMEN IN TECHNOLOGY HIRING INITIATIVE
	88.0 Survival

